
 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

DEVELOPMENT OF CIVIL WORK  

Tendr notice No-958/Horticulture/20 dt. 20-06-2020 (S.N.-1) 

 

fodkl dk;ksZa ds fy, 
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GHAZIABAD DEVELOPMENT AUTHORITY  

 

Name of Work:-jktuxj ,DlVsa’ku esa ,l0Vh0ih0 IykUV ds lehi 1500 oxZ ehVj 

{ks=Qy esa fe;kckdh i)fr ls lw{e taxy rS;kj djus dk dk;ZA 
 
APPOX COST :- Rs. 471450.00 TENDER COST:- 1121.00 
 
DATE OF TENDER :- 03-07-2020 E.M. :-  10000.00 
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Ghaziabad Development Authority 

 
Issued to:-......................................................................................................... 

.......................................................................................................................... 

G.D.A. RT/No ....................................................................Date........................... 

TENDER FOR WORK 

I/We hereby tender for the Executive for Ghaziabad Development Authority, Ghaziabad 

of the work specified in the under-written memorandum within the time specified in such 

memorandum at the rates specified there-in and in accordance with the specification, 

designs, drawings and instructions in writting referred to and condition of contract and 

with such materials as provide for and in all other respect in accordance with such 

condition so applicable:-  

 

MEMORANDUM 

 

       General description  :- jktuxj ,DlVsa’ku esa ,l0Vh0ih0 IykUV ds lehi 1500 oxZ 

ehVj {ks=Qy esa fe;kckdh i)fr ls lw{e taxy rS;kj djus dk 

dk;ZA 
 

a)          Estimated cost :  471450.00 

But in the form of interest bearing   Item App. unit per(c) Tendered  

Securities as per clause 3 of tender   10000.00    Number   Rate(a)  

Notices enclosed herewith)  

b) Time allowed for the work from date  below of qty.   sanctioned  

        of written months to commence:-     in fig, in words as  

Note:- When tenders are to be 

Submitted at a percentage above          per bill of quantity enclosed herewith  

Or the rate in the sanctioned estimate   1 MONTH  

this information on all the column should 

be filled by the A.F.  

Ex. Engineer  

 In case of work when contractors  

are required to quote their own rates for 

the different items of works the col. (f)  

should be left blank for the tenders to fill in.  

I/ We tender at percent above below the rate entered in the sanctioned estimate. 

OR 

I/ We tender at the rate enclosed should this tender be accepted hereby agree to abide this 

by and fullfil all the terms and provisions of the conditions of contract contract 

annexed to the approved set of contract documents or in default thereof forefiet 

and pay to Vice Chairman of Ghaziabad Development Authority or his successors 

in office the sums of money mentioned in said conditions. 

 
 

 

Contractor       EXECUTIVE ENGINEER  

G.D.A. 

 



 

 

 

The sum of Rs of ...............................................................................................................is 

herewith forwarded in the from of interest bearing security as earnest money the full 

value of which shall be retained by Development Authority on account of the security 

deposit specified in clause 1 of the condition  contract.  

 

 

 

   SIGNATURE OF CONTRACTOR  

   FULL NAME 

............................................ 

 

 

 

 

DATED ...............................    ADDRESS 

WITNESS.......................... 

ADDRESS ......................... 

OCCUPATION 

DATE .............................. 

RECOMMENDED to E.E.   RECOMMENDED TO VICE-CHAIRMAN  

FOR ACCEPTANCE 

 

 

 

ASSISTANT ENGINEER       EXICUTIVE ENGINEER  

 
 

 
The above tender is hereby accepted by me on behalf of Ghaziabad Development Authority, 

Ghaziabad  
 

 
VICE CHAIRMAN 

DEVELOPMENT AUTHORITY 

GHAZIABAD 

DATE......................... 

 

 

 



Ghaziabad Development Authority, Ghaziabad 

NOTICE INVITING TENDERS 
1. Tenders are hereby invited on behalf of the vice Chairman, Ghaziabad Development 

Authority, Ghaziabad as per given below.  

 

S.No Name of work Estimated 

cost    

Earnest 

money 

 

Cost of 

tender 

Rs. 

Time Allowed 

for completion 

1. jktuxj ,DlVsa’ku esa ,l0Vh0ih0 

IykUV ds lehi 1500 oxZ ehVj 

{ks=Qy esa fe;kckdh i)fr ls lw{e 

taxy rS;kj djus dk dk;ZA 

471450.00 10000.00 1121.00 1month  

 

2. Tender documents and other particulars of the work can be purchased from the 

office of Horticulture section GDA between the hours of 10:00 AM and 2:00 PM 

on all working days till 25-06-2020 to 01-07-2020 after paying the cost of tender 

mentioned above. 

3. Tender which should always be placed in sealed cover will be received by the 

H.O Ghaziabad Development, Authority. Ghaziabad up to 3:00 PM on 03-07-

2020 and will be opened by him on the same day at 3:30 PM. the tenders are 

expected to be present at the time of opening of the tenders. 

4. The contractors should quote in figures as well as in words the rate and amount 

tendered by them. 

5. Each tender must be accompanied by a deposit of Earnest money in any of the 

following forms: 

a) Deposit call receipts of a scheduled Bank Guarantee by Reserve Bank of 

India. 

b) Post office/Saving Bank pass book/National saving certificate/national 

Plan certificate/national Defense certificates duly pledged to the Executive 

Engineer Ghaziabad Development Authority. 

6. The acceptance of a tender, will vest with the vice-chairman, who does not bind 

himself to accept the lowest tender and reserves to himself the right of rejecting 

any or all the tenders received without assigning a reason or of accepting the 

whole or part of the tender. 

7. canvassing in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors who resort to canvassing will be liable for rejection. 

8. on acceptance of the tender the name of the authorised representative(s) or the 

contractor who would be responsible for taking instruction from the Engineer-in-

charge shall be communicated to the Engineer-in-charge. 

9. Sales Tax or any other tax on material in respect to this contract shall be payable 

by the contractor and GDA will not entertain any claim whatsoever in this respect. 

10. The contractors must produce Income Tax clearance certificate before the tender 

papers can be sold to him.  

11. The contractor, whose tender is accepted will be required to furnish by way of 

security deposit for the due fullfilment or him contract such sum as will amount.  



a) In the case of works estimated to cost upto Rs. 1,00,000/-to 10% of the 

estimated cost. 

b) in the case of works estimated to cost more than Rs. 1,00,000/- and upto 

Rs. 2,00,000/- to 10%on the first Rs. 100,000/- and 75% on the balance 

and 

c) in the works estimated to cost more than 2,00,000/- to 10% on the first Rs. 

1,00,000/- and 75%on the next 1,00,000/- and 5% on the balance. 

 

The security deposit may be collected by deductions from the running bills of the 

contractors at the rate mentioned above and the earnest money of deposited in cash at the 

time of tenders will be treated as the part of security deposit. The security amount will 

also be accepted in cash or in the shape of government securities Fixed deposit receipts 

and Guarantee Bonds of Scheduled banks will also be acceptable    for this purpose 

provided confirmatory advice is for the comming from the Reserve Bank of India. 

 

12. The contractor shall not be permitted to tender in GDA if near relative is 

employee of GDA He shall also intimate the name of persons who are working 

with him in any capacity or are subsequently employed by him and who are near 

relatives of any employees of GDA. Any breach of this condition by the 

contractor would tender him liable to be removed from the approved list of 

contractor of GDA. 

Note:- A near relative will include wife, husband, parents and grand children , 

brothers and sisters, uncles, aunty and cousins and their corresponding in law. 

 

13. No employee of GDA is allowed to work as contractor as employee of a 

contractor for a period of 2 years of his retirement from service without prior permission 

of vice Chairman, GDA. This contract is liable to be cancelled if either the contractor or 

any of his employees is found at any time to be such a person who had not obtained the 

permission of the Vice Chairman, GDA as aforesaid before submission of the tender or 

engagement in the contractor’s service. 

 

14. The tender for work shall remain open for acceptance for a period of ninety days 

form the date of opening of tender, if any tender or withdraws his tender before the said 

period or makes any modification on the term and conditions of the tender which are not 

acceptable to the GDA then the GDA shall without prejudice to any other right or 

remedy, be at liberty to forfeit 100% of the said earnest money absolutely. 

 

15. The contractors exempted from payment of earnest money in individual cases 

should attach with the tender an attested copy of the chief engineers letter exempting then 

from the payment of earnest money and should produce the original whenever called 

upon to do so.  

 

16. Tender for the work shall not be witnessed by a contractor who himself/ 

themselves may has /have tendered for the same work Failure to observe this condition 

would render would render/tenders of the contractors tendering as well witnessing the 

tender liable to summary rejection. 



 

17. The contractor shall submit list of works which ate in hand (progress) in the 

following form. 

 

Name of work  Name of 

Division  

Amount of work  Present Progress  Remarks  

     

 

18. The contractor should be registered in the appropriate class in GDA 

19. The contractors are advised to see the site of work and be acquainted with the 

position of materials, conditions of contracts, drawing etc. before tendering due to 

specific nature of work based on MORT & H specification. 

20. If a person, after his tender is accepted does not sign the agreement his earnest 

money will be forfeited. 

 

 

(Signature of E.E. Division) 

for and on behalf of the Vice Chairman,G.D.A. 



GHAZIABAD DEVELOPMENT AUTHORITY 

 

SPECIAL CONDITIONS OF CONTRACT 

1. Each page of bill of quantity specification and conditions should be signed by 

contractor. 

2. Tenderers should give their rates after careful examination of site of work, 

Drawings can be seen in the office during work hours, Drawings and specification 

can however be modified without entitling the contractor to any compensation 

due to change made there in change of the site will also not entitled the contractor 

to any compensation. 

3. The contractor must take into consideration all fluctuation in rates of labour and 

materials during currency of the work. No claim what so ever on this account 

shall be entertained. 

4. The units of rates as shown in the bill of quantities should be carefully seen as 

rates once given by the contractor shall remain unchained and no excuse on any 

account will be entertained after the tender box has been closed. 

5. RIGHT OF REJECTION : The department reserve the right to reject any or all the 

tenders without assigning any reason for doing so, it also reserves the right to allot 

either a part of the work of the whole to any tenders, should be said tenders refuse 

to sign the bond, if he is given a portion of work, his proportionate Earnest Money 

shall be forfeited and his tender  rejected. 

6. INSPECTION OF THE SITE AND CHARACTER OF SOIL : The contractor 

shall inspect and examine the site and its surrounding and shall satisfy before 

submitting his tender as to the nature of the grounds or subsoil and specially 

about-the state through and on which excavation is to be made foundation to be 

built and other work to be executed. In this interest he should  make sure of the 

position of quarries, topography of the site availability of food stuffs, labour and 

material and other armeties before tendering No claim for additional work for 

extra rate due to any of the above reasons will be allowed as specified in General 

specifications. 

7. LINES AND LEVELS : The contractor shall be solely responsible for setting out 

the work and for the correctness of the positions levels dimensions and alignment 

according to the pans and shall provide all necessary assistance, instruments, begs 

stakes, poles and other materials required for the purpose. He will keep his own 

qualified staff and instruments to do the job. The tendered rate shall be deemed to 

include all this. 

8. TOOLS AND PLANTS : The contractor shall arrange of this own tools and plants 

required for the proper execution and completion of the work within the specified 

time, if any equipment is issued Departmentally rent will be recovered from the 

contractor’s bill at rates and terms to be entertained by the contractor from the 

Engineer Inchange in writing in advance. 

9. WATCH & WARD:   the contractor in connection with the work provide and 

maintain at his own cost all guard fencing and watch& ward required for proper 

execution & safety to materials etc. 

10. MEASUREMENT :  the engineer incharge shall accept otherwise started acertain 

and determine by measurements the value in accordance with the contract of the 

work done.  He shall when he required any part or parts of the work to be 

measured, give notice to the contractor who shall forth with attend or send an 

authorided agent of representative with the necessary about and implements, to 

assist the official measuring the work in making such measurements and shall 

furnish all particulars required. Should the contractor fail to attend or omit to sent 



such Agent or reprehensive, then the measurement made by the Engineer Incharge 

or any office under him or approved by him, shall be taken to the correct 

measurement of the work.  

11. MATERIALS AND APPLINCES : All reasonable  facilities will be provided by 

the authority to the contractor for procuring of controlled materials but the failure 

on the part of the contractor to get the materials in pursurance to any permit of 

etc. issue on behalf of the authority, shall not serve any ground for not carry out of 

his obligations under the contractor. 

12. TIME OF WORKING:  The contractor will be required to so that the usual 

working hours are adhared to, No work should be done in the night without the 

permission of the Engineer Incharge except when it is absolutely necessary for the 

saving of life or property or for the safety of the work in which case the contractor 

shall immediately seek advice of the Engineer Incharge some time, how ever, 

some work as amy be directed by the Engineer incharge with have to be carried 

out in the night and no extra payment shall be made to the contractor on this 

account. 

13. PROGRAMME & RETURNS TO BE FURNISHED : As soon as particable but 

not later than, one month after the acceptance of his tender the contractor shall if 

required to submit the Engineer Incharge for his approval a programme showing  

order of procedure and method in which he proposed to carry out the works and 

shall when ever required by the Engineer Incharge for his information particulars 

in There writing of the contractor arrangement for the carrying out of works. 

14. DROWING AND TIAEIR OWNER SHIP: The sets of working drawing be got 

issued by the  contractor from the office after his tender has been accepted 

contractor shall keep one set of drawing in good condition ready at site and 

available to department Engineering staff on completion of the work, the 

contractor will gave to return these drawings to the office.  

15. EXTRAITION OF WORKS: the coat of extra items of the works, necessitated 

during the execution of the work shall be determined as stated in GDA contract. 

16. CLAIMS :  the contactor shall to the Executive Engineer once in very month an 

account giving full and detailed particulars of all claims for any additional 

expenses to which the contractor may consider himself entitled and of the extra 

and additional works ordered and executed which has not been included in such 

particulars.  

17. DUFALT OF CONTRACTOR ON COMPLIANCE : defiance of the instruction 

of the Executive Engineer or the Engineer Incharge on the part of the contractor 

will make the contract liable to be terminated.  

18. WILLFUL : Inbordination or disobedience to the orders of the Engineering staff 

whether along or in combination with another shall be considered to be an act of 

misbehavior and penalty for this decided and impressed by the executive Engineer 

shall be final be final and binding of the contractor.  

19. CLEARANCE OF SITE ON COMPLETION: The contractor shall at all times 

keep the permises free from accumulated waste materials or rubbish caused by his 

employees on the works and on completion of the work he shall clear away and 

remove from site all construction wastes, surplus materials, rubbish and 

temporary works of any kind and fill up borrow pits dug by 1 him. He will leave 

while of the site and work clean and in a wotman like ions to the entire 

setisfection of the Engineer Incharge as provided in GDA condition of contract 

nothing extra shall be paid to the contractor of this clearing. 

20. FOSSILSA ETC: all fessils, coins, articles of values of antiquity and other remain 

or things of gological or archologien interest discovered on the site of the work 



shall be given the authority by the contractor and shall be deemed absciate 

property of the authority  

21. SUSPENDION OF WORK: The contractor shall on the written order of the E/E, 

suspended the progress of the works of any part there of for such time and in such 

manner as may be considered, necessary and shall during such suspension 

properly protect and secure execution of the work by reasons of the weather or by 

some default on the part.  

22. SUBSTANDARD WORK: Concrete of strength below 80% of the required 

strength  shall not be accepted. Concrete of strength not below 80% of required 

strength may be accepted as substandered work at suitably reduced rates provided 

the use of this under strength concreties confirmed to such members and in such 

quantities that the safety of the discretion of E/E, and the contractor shall mot 

claim as a matter of right the decision of E/E shall be final regarding reduction of 

rats for such sub-standard works.   

23. If required the contractor shall provide at his own, expenses suitable 

accommodation for his employees including acequiate sanitary arrangements and 

water supply. 

24. The quantities shown in bill of quantities are approximate and liable to variation 

to any extent on either side and the contractor will not be entitiedtoan extra rates 

or compensation due to any charge in the quantity of the work to be dine. Few 

items may be required to be committed contractor shall not be entitled to claim 

any profite on this account.   

25. joints tenders will not be considered unless the firm is registered one or the same 

person singing the tender prosseses the power of attorney of each other the 

parntes shall be consites shall be considered as hointly responsibles as well as 

individually for the tender failing which the tender is liable to be rejected and 

earnest money forfeited. 

26. No more than one tender should be submitted by one contractor or by one firm of 

contractures. 

27. all tendered rates shall be considered to included all jobs as mentioned in the 

detailed specification attached.  

28. After acceptance of the tender the GDA conditions of contract will necessary 

amendments will be attached with the bond and the seme will be binding on the 

contractor. 

29. The work of electric fittings shal be taken in hand when the building work has 

sufficiently advanced. The contractor will have to afford all facilities to other 

contractor in  exexution of their work so that the entire work may proceed 

smoothly. No compensation on this accounts shall be allowed. 

30. when opening the tenders the rates shall be read out to all contractors who are 

presents. 

31. The white litne required for the work shall be brought to the site in unslacked 

conditions  and selected properly and to specification on the work after approval 

of the E/I or his representative. 

32. all building materials arranged by the contractor shall be subject to the approval 

of the E/I and rehected material if any will have to be removed by the contractor 

with in three days from the site otherwise a penalty of Rs. 501-1 per day may be 

imppsed on him till the materials in question are removed. 

33. The materials tothe supplied be the Department as per schedule, ‘c’ Appended at 

the rates mentioned there in shall be supplied to the contractor in such lots and at 

such time as the E/I .The contractor should send his requirement will in advance 

to the E/I .The materials will be supplied in time as far as pollible but in case of 

any materials being not abailable. No claim will be entertained. In cases of a 



material, listed in schedule ‘C’ the contractor will use only those material which 

have been issued by the Department unless directed by the Engineer Incharge and 

approved by Executive Engineer. 

34. Other materials not covered by the schedule’s’ can also be issued to the contractor 

at the discretion of the Executive E/I Incharge if available at the current market 

rate or stock rates which ever is higher. 

35. All materials issued to the contractor will have to be slacked and strode properly 

at the site of the work and a proper account will have to, be maintained by the 

contractor, in accordance wit the instructions of the Engineer Incharge etc. so that 

checking can be don when necessary. If any surplus materials are left the 

completion of the work is shall not be disposed or removed by the contractor 

unless he receives permission in writing from the E/I. 

36. ‘An order book will be kept at the site of the work in which instruction on may be 

recorded the E/I or his representative The contractor or his authorized Agents, 

will be required to sign the order book daily in acknowledgement of the 

instruction case the contractor refuse to do so the instructions written there in 

shall be binding on the contractor. 

37. VIRBAL INSTRUCTION ISSUED BY THE OFFOCERS: Any verbal 

instruction by officers from time to time in connection with change in design or 

specification which the contractor thinks entitles him for extra payment shall be 

got confirmed in writing by the contractor. Failure to so this will on account 

entitle him extra payment.  

38. The contractor shall be responsible to carry out the work according to the drawing 

attached with the contractor bond drawing of details given be Engineer I/C.  

39. The contractor before communing the work shall (a) post in a conspicuous place 

at the side of the work Notice, giving the prepare  of wages which have been 

certified by the Engineer Inchage.  

40. The contractor shall be bound by the rules made by the Govt. with regard to the 

period for which wages have to be paid and deduction from wages.  

41. The contractor shall be bond to give preference to Ex-service men where 

available. The nearest sub regional employment exchange may be consulted 

regarding availably of such man.  

42. The tender rates shall include all quarrying charges, royalty screening tools and 

plants carriage of materials to the site, stocking and removal of all rejects 

materials, districts Board and municipal Board Taxes, sales tax and water 

arrangement etc.  

43. Condition of GDA conditions of contract manual from 79180181182 will also be 

applicable and will from part of the contractor.  

44. No clam for extra payment on account of delay in the supply of materials or 

machineries to be issued by the GOA will be entertained. 

45. The contractor must write there correct and complete postal address in the tender 

and arranger to take the delivery of all litters. If any letter is received back 

undelivered it will be contractor responsibility and contractor shall be bound for 

such action as may be written in the content of such letter. Any  

46. Stamps duty as required in the contract deep will be borne by the contractor.  

47. The GDA shall have the right so accept at reduced rate sub standard and defective 

work provided that the sub standard or defective work is not considered to be 

seriously defective by the E/I. and the rates of the work so accepted will be 

suitable reduced of the E/E to compensate the GDA and such reduction will be at 

the entire discretion of the E/E and shall be final and binding on the contractor.   

48. The work must comply with the relevant UP PWD Detailed specification and 

relevant latest standards of India standard code as specified in detailed 



specification attached. Decision of the E/E regarding applicability, interpretation 

or any dispute about specification shall be final and binding on the contractor. The 

tendered rate shall be deemed to cover the fallowing where required to be done 

and no extra payment for these shall be made. 

(a) Cutting of exciting roads and making it good after completion of work in original 

shaper and with specification of broken work. 

(b) Cutting and making holes in the brick work or roofs (RBC or RCC) or floors or 

plaster and making good the same after completion of the work to original shape 

and with specification of broken work. 

(c) Making of pillars in 1
st
 class brick in 1:3 cement in approved coarse send for 

fixing water supply lines or water storage tank as desired by the E/I. 

(d) Painting two coat of approved paint on all exposed faces on either GI or HCL 

pipe lines, flushing cisterns, bracket and other fittings and M.S. tank and girders 

etc. 

(e) Load jointing in HCL soil or vent pipes lead shall be fitted up to 2 cm. doth 

(minimum) extra than the caulking by jute. 

(f) The supervising staff can check by getting the load joints opened 20% of all the 

joints. The same shall have to be refilled by the contractor as him own cost. If 

any joint found with lesser quantity of load or crack in lead jointing than penalty 

as deemed fit by the E/I shall be imposed to the txtent of rejection of all the joint. 

The instructions as given in writing by the departmental officers shall have 

to be binding on the contractor.   

49. One sample of each sanitary and water supply fittings and accessories shall have 

to be got approved form the Engineer Inchage before actual execution of the 

work.  

50. The contractor shall be fully responsible for any loss or breakage and defects and 

defects in the till the same is not finally measured and taken over from him and 

till such time be shall have to replace or make good such damages etc. at his own 

cost.  

51. If the building wirk is in progress is progress the contractor shall have to work in 

cooperation with other contractor it any so that the entire work may proceed 

smoothly. In the event of any dispute the decision of the decision of the E/E shall 

be final. The progress will to be given in such a way so that the work of building 

contractor may not suffer. 

52. the contractor shall have to dispose of all his surplus earth and rubbish etc away 

from the building from the site of the work as and where directed by the E/I  

53. All the concealed pipe lines, shall be tested as direction of E/I. and shall be 

cencealed only when it is approved. The testing charges and equipment etc for the 

same be borne by the contractor. The contractor shall be responsible for the leage 

till the 10% security is released.  

54. the tendered rate shall include all the local and other taxes, water charge carry etc. 

No claim shall be entertained on such A/C the quantities are liable to very on 

either site to any extent for which no claim shall be entertained. 

55. After laying and jointing, the SW & MCI pipes and fitting shall be inspected and 

got tested any joint found leaking shall be done and all leaking pipes removed and 

replaced without extra cost.  

56. The tendered rate shall be deemed cover the charges of making necessary 

conection with water tanks and supply pipes etc. for which nothing extra shall be 

paid.  

57. the floor and walls etc cut for proper complition of the work shall be repaired and 

finished to its original specification. 



58. The GT pipes work including fitting shall be tested to a pressere as specified in 

relivent IS code to ensure that pipe have proper threads and proper material. All 

leakage joint shall be made leak proof. 

Smoke test shall be carried out for HCI pipe line work as provided in the 

specification. The SW pipe line shall be tested for 5 mtr head of water. nothing 

extra shall be paid for all these testing.  

  

59. For the material supplied by the department proper A/C will have to be 

maintained. For cement double lock system will have to be followed. 

60. Floor trap Nahani Trap if any and WC shall be paid at the reduced rates i.e 90% 

of the rate till got tested against leakage to the satisfaction of the E/I. 

61. The contractor has to carry out the work of testing twice once before taking the 

final measurement and recondly and time  during period of six month from the 

date of expiry of contract i.e mantinace period at nothing extra shall be paid for 

this 10% security shall be refunded only after the setisfectory, completion of work 

test maintenance period. 

62. No payment will be made to contractor for cutting and its repair in brik work after 

complition of brick work for fixing precast or cast in site RCC shelves and no 

clime on this A/C shall be entertained. 

63. The jambs of the doors window shall be finished with cement mortar 1:2:2 against 

the 12mm & 15 mm thick plastering items of bill of quantities but nothing extra 

shall be paid on this A/C.  

64.  No claim will be made to contractor for damage to building work or materials 

coused for rain any natural calamitasies or any other reason what so ever during 

the execution of the work and no such claim on this account shall be enrtertained.  

 

I/We have carefully read the above conditions and agreed to abide by them.  

 
 

Officer Issuing           Conractor      Officer Opening            Vice Chairman 
Tender                             Tender   G.D.A. 

 
 
 
 



 GHAZIABAD DEVELOPMENT 

AUTHORITY 
 

GENERAL CONDITIONS FOR THE WORK 
 

1. derers are advised to see the site of the work and be acquainted with the position 

to material condition of contract drawing, modification etc. it any before 

tendering. 

2. The work shall be carried out as per U.P.P.W.D. detailed specifications amended 

up to date. The contractor should be through these specification and U.P.P.W.D. 

schedule of rates revised and upto amended upto before tendering. 

3. In giving rates tenders are advised to take into account fluctuaction in market 

rates, no claim will be entertained on this account acceptance of the tender and 

currency of the contract. 

4. All entries be the tenders should be in one ink and one hand. Erasures and over 

writings should be signed be the contractors. 

5. Rates should be written in figures as well as in words in the tender. In case of 

cariation of rates written in words and in figures lower of the two will be 

accepted. 

6. quantities of work are subject to wide varation with out anynotice to the 

contractor in the event of variation in quantities of work, the contractor shall not 

be entitled for any compensation and tender rates accepted shall be mutandis 

applicable. 

7. Conditional, incomplete, unsigned, or unwittnessed tenders shall not be 

entertained. 

8. No more than one tender should be submitted by one contractor by one firm of 

contractor. 

9. Under no circumstances will a father or his son or close relation or the partners of 

the firm be allowed to tender for the work as separate tender. Breach of this 

condition will render the, tenders of such tender libels to rejection and for feature 

to their earnest money or permanent security . 

10. In case fo firm tender must be signed by each partner of member by the person 

heading the power of attorney on behalf of all other part patners members of the 

firm, In later case a copy of the power of attorney attested by a Gazetted Officer 

must accompany the tender. 

11. Provided than no tender from unregistered firms (as required under the 

registration of firms and societies act) shall be entertained. 

12. Tendered rates will hold good for three months from the date of opening the 

tender. 

13. Contractor shall be bound to pay wages which shall not be less than fair wages in 

the locality These minimum rate shall be fixed by the Vice Chairman in 

contractor  with the DistrictMagistrate. 

14. Contractor shall be bound to give preference to ex-serviceman wherever 

available. The nearest sub regional Employment Ex-chage may be consulted 

rearding availablility of such peoson. 

15. The tendered rates shall include all quarrying charges, royals, screen tools and 

plants, carriage of materials to site stack and removal charges of any rejected 

materials Sales tax and other local Taxes payable to District Board of Municipal 

Boardand wter aggangement etc. 



16. Conditions of general P.W. No.9/ Mannual-from-79/80/81/82 will also be 

applicable. 

17. An order book will kept at the site of the work in which instructions and order 

shall be recorded by the Engineer In charge or his representative. The contractor, 

his authorized agent will be required tio sign the order book daily in 

acknowledgement of the instructions and shall comply with the order and 

instructions given in that book. 

18. All receipts signed and issued by the contractor, their authorized agents whose 

names and specimen signatures shouls be furenihed in writing of the Engineer 

incharge shall be conclusive proof the delivery of materials. 

19. No. claim for extra payment shall be entertained on account of delay in supply of 

materials or machineries by the Authority. 

20. the contractors must write correct and complets address in tenders and arrange to 

take delivery of all letters if any, letter is receive back undelivered it will be 

contractor’s own responsibility and contractor shall be bounds for auctions as be 

may be requires through the contents of such leter. 

21. The contractor should attach with the tender list showing their qualifications, 

experience of work and financial status of firm. 

22. Stamps duty as required on the cotract deed will be bron will by the contractor 

23. 75% secured advance can allowed as per rules in financial Hand Book. 

24. All measnrernents shall be done as per ISI rules and corrected up to date. 

25. The final bill shal ber prepared after three months from the date of completion 

the, Work In doors & windows shutters are not supplied by the department. 

26. A resolution has been passed on 11-5-94 in the meeting of Authority which is 

effective as Follows. 

 

Contract shall be subject to pay upto 93% from the running bill. The rest 

of the 7% shall be paid at the time of final payment in accordance to rules 

and regulations.  

 

 

       Assistant Engineer 

 

        G.D.A 

 

I/We have carefully readabove conditions and agree to abide by them. 

 

 

Place…………………. 

 

       Signature of Contractor



GHAZIABAD DEVELOPMENT AUTHORITY 
 

GENERAL CONDITIONS OF CONTRACT 

 
1. The “Contract means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the Ghaziabad 
Development Authority and the “CONTRACTOR” together with the 
documents referred to therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time 
by the Engineer-in-charge and all these documents taken together shall 
be deemed to from one contract and shall be complementary to one 
another.  

 

2. In the contract the following expressions shall, unless the context 

otherwise requires, have the meaning herewith respectively assigned to 

them :  

 

a. The “WORK” or “WORKS” shall, unless there be something either 

in the subject or context repugnant to such construction, shall be 
construed and taken to mean the work by or by virtue of the 

contract to be executed whether temporary or permanent and 

whether original altered, substituted or additional.  

 

b. The “SITE” shall mean the land and/or the other places, on into or 

through which work is to be executed under the contract or any 

adjacent land, path or street which may be allotted or used or the 

purpose of carrying out the contract.  

 

c. The "CONTRACTOR" shall mean the "Individual" or "Firm" or 

"Company" whether incorporated or not,. undertaking the works 

and shall include the legal personal representative of such 
individuals or the persons composing such firm or company or the 

successors of such firm or company and the permitted assignees of 

such individual or firm or company.  

 

d. The “VC” shall mean the Vice Chairman Ghaziabad Development 

Authority, his successors or assignees.  

 

e. The "ENGINEER-IN-CHARGE" shall mean the C.E./S.E./E.E. as 

the case may be who shall supervise and be in-charge of the work 

and who shall sign the contract on behalf of G. D.A.  

f. The "ESTIMATED COST" shall mean the cost of entire work to 
tender . 

g.   the Assistant Engineer shall mean the E/E, GDA & incharge of work. 

h.  The estimated cost shall mean the cost of the work or works as estimated 

on the basis of the gendered rate of rates agreed to between the parties to 

contract. 

The Development shall mean the GDA, Ghaziabad words importing the singular number 

include the plural number the Vice Versa.  



 SECURITY DEPOSIT  

 

CLAUSE 1: The contractor, whose tender is accepted, will be required to furnish 

by way of security deposit for the due fulfillment or him contract such sum as will 

amount. 
a. In the case of works estimated to cost upto As. 1,00,000/- to 10% of the 

estimated cost.  
b. In the case of works estimated to cost more than As. 1,00,000/- and upto 

As. 2,00,000/- to 10% on the first As. 1,00,000/- and 7.5% on the balance 
and. 

c. In the works estimated to cost more than As. 2,00,000/- to 10% on the first 
As. 1,00,000/- 7.5% on the next As. 1,00,000/- and 5% on the balance. 

 

Such deduction will be made and held by the GDA by way of security 

deposit unless he/they has/have deposited the amount of security at the rate 

mentioned above in cash or in the from of Govt. securities or Fixed Deposit 

receipt or Guarantee Bonds of any Scheduled Bank' in India if the security is 

furnished in the form of Guarantee Bonds the Contractor undertakes to review 

and to furnish fresh guarantee to cover the period of time of extension, if any, 

and failure on his part to do so shall be considered as breach of contract and 

without prejudice to any other remedy provided in these conditions, the Engineer-

in-charge shall have the right to withhold payments and deduct entire security 

amount from any money becoming payable to the contractor under this or any 
other contract with the G.D.A. 

 
The amount of the security money shall, if not with held on account of 

breach of contract, the retuned after twelve month of the date of completion of 
the work or after payment of the final bill, whichever is later provided that in case 
that payment of final bill, is not made within twelve months of the completion of 
the work 75% of the amount of the security money can be refunded with the prior 
approval of the authority next higher to the person accepting the contract on 
behalf of G.D.A. 

 

All compensation or other sum of money payable by the contractor to 

G.D.A. under the terms of this contract may be deducted from of paid by the sale 

of sufficient part of his security deposit, or from the interest arising therefore of 

from any sums which may be due to, or may become due to contractor by G.D.A. 

on any account whatsoever, and in the event of his security deposit being 

reduced by reason of any such deduction of sale as aforesaid the contactor shall 

within ten days thereafter make good in cash or Government securities endorsed 
as aforesaid, any sum or sums which may have been deducted from or raised by 

sale of his security deposit, or any part thereof. 

 

COMPENSATION FOR DEL 

 
CLAUSE- 2 : The time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall be reckoned from the 10th 
day after the written 'order to commence work. is given to the contractor. The 
work shall throughout the stipulated period of the contract be proceed with all due 
diligence (time being deemed to be the essence of the contract on the part of 
contractor) and the contractor shall pay as compensation an amount equal to one 



percent of estimated cost or such smaller amount as the E.I. (whose decision in 
writing shall be final) may decide on the amount of the estimate cost of the whole 
work as shown in the tender for every day that the work remains uncommenced 
after the proper date and further to ensure good progress during the execution of 
the work. The contractor shall be bound in all cases in which time allowed for any 
work exceed one month to complete on  eighth of the whole of the work before 
one four th of the whole time allowed under the contractor has elapsed, three 
eighth of the work before half of the of such time has elapsed and three fourth of 
the work before three four the of such time has elapsed. In the event of the 
contractor failing to comply with this condition he shall be liable to pay an 
compensation as amount equal to one percent, or such smaller amount as the 
E.I (whose decision in writing shall be final) may decide on the said estimated 
cost of the whole work for every week that the due quantity of work remains 
incomplete, provided that before tacking action under this clause the officer to the 
contractor and provided always that the entire amount of compensation to be 
paid under the provision of this clause shall not exceed 10% 
of estimated cost put to tender (to struck of, in all cases when the time allowed 
for completion does not exceed one month). 
 

ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

 
CLAUSE- 3 : The E/I on behalf of the Authourity shall have the power to Action 
when whole of security deposit is forfeited. The officer accepting the contract on 
behalf of the G.D.A. or the Engineer-in-charge shall have the power without 
prejudice to his right against the contractor in any respect of any breaches of the 
contract and without prejudice to any rights or remedies under any of the 
provision of this contract or otherwise and whether the date for completion has or 
has not elapsed by notice in writing to determine the contract in any of the 
following cases. 

 
 

a- If, the Contractor having been given by the Engineer-in-charge a notice in 

writing (which notice under the hand of the Engineer-in-charge 

communicated through the Junior Engineer/Assistant Engineer / 

Executive Engineer / Superintending Engineer/ Chief Engineer shall be 

conclusive evidence) to rectify, reconstruct of replace any defective work 

or any work damaged by any reason what-so -ever or that the work is 

being performed in any inefficient or otherwise improper or unworkman 

like manner shall omit to comply with the requirements of such notice for 

a period of seven days thereafter of such notice or if the contractor shall 

delay or suspend the execution of the work so that either in the judgment 

of the Engineer-In-charge (which shall be final and binding) he will be 

unable to secure completion of the date of completion or he has already 

failed to complete the work by the date.  

 

b- If the contractor being a company shall pass a resolution of the Court 

shall make and order that company shall be wound up or if a Receiver or 

a Manager on behalf of a creditor shall be appointed or if circumstances 

shall arise which entitle the court or creditor to appoint a Receiver or 

Manager of which entitle the court make a winding up order.  



 

c- If the Contractor commits breach of any of the terms and conditions of 

this contract other those mentioned in sub-clause a above.  

 

d- if the Contractor commits any fact mentioned in clause-21 hereof. 

 

2- When the contractor has made himself liable of action under any of the 

cases aforesaid the officer accepting the contract on behalf of GDA or the 

Enginner-in-chaerge, shall have powers to adopt anyone or more of the 

following courses as he may. deem suited too the interest of the GDA.   

 

I. To determine or rescind the contract as aforesaid (of which 

termination of rescission notice in writing to the contractor under the 

hand of the Engineer-in-charge, or communicated through, 

Assistant Engineer / Executive Engineer/ Superintending Engineer / 

Chief Engineer  shall be conclusive evidence upon such 

determination or rescission the security deposit of contractor shall 

be liable to the forfeited and shall be absolutely at the disposal of 

the GDA. 

II. To employ labour paid by the department and to supply materials to 

carry out the works or any part of the work debiting the contractor with the 

cost of the Ibour and price of the materials of the amount of which cost 

and the price of certificate under the hand of the Engineer-in-charge, 
communicated through the AE / EE / SE / CE shall be final and conclusive 

against the contractor and the crediting him with the value of the work 

dome in all respects in the same manner and at the same manner and at 

the same rates as it had been carried out by the contractor under the 

terms of this contract. The certificate of the Engineer-in-charge as to the 

value of the work done shall be final and conclusive against the contractor, 

provided notice in writing to the contractor provided also that it the 

expenses incurred by the Department are less than the amount payable to 

the contractor at his agreement rates the differences shall not be paid to 

the contractor. 

 

III. After giving notice to the contractor to measure-up the work of the 

contractor and to take such whole, or balance, or part thereof as shall be 

un-executed out of his hands and to give it to another contractor to 

completer in which case any expenses which may be incurred in excess of 

the sum which executed by him (of the amount of which excess the 

certificate in writing or the Engineer-in-charge shall be final and 

conclusive) shall be borne and paid by the original contractor and may be 

deducted from any money due to him by the GDA under this contract or 

on any other account whatsoever or from his security deposit of the 

proceeds of sales thereof of a sufficient part thereof as the case may be. 

3- In the event of anyone or more of the course mentioned in sub-clause-2 

above being adopted by the Engineer-in-charge the contractor shall have 

no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any material or entered into any 



engagement of made any advance on account or with a view to the 

execution of the work or the performance of contract and in case action is 

taken under any provisions aforesaid the contractor shall not be entitled to 

recover of be paid any sum for any work thereof actually performed under 

this contract unless and until the Engineer-in-charge has certified in writing 

the performance of such work and the value payable in respect thereof 

and he shall only be entitled to be paid the value so certified.  

 
CONTRACTOR REMAINS LIABLE TO ANY COMPENSATION EVEN IF 
ACTION NOT TAKEN UNDER CLAUSE-3 (POWER TO TAKE POSSESSION 
OF REQUIRE REMOVAL OF OR SELL CONTRACTOR'S PLANT) : 
 

CLAUSE-4:   In any case in which any of the powers conferred upon the officer 

accepting the contract on behalf of the GDA or the Engineer-in-charge by clause-

3 hereof shall have become exercisable and the same are not exercised the non-

exercise thereof shall not constitute a waiver of any of the conditions hereof and 

such power shall not withstanding be exercisable in the event of any future case 

of default liable to pay compensation and, the liability of the contractor for past 

and future compensation shall remain unaffected. In the event of the Engineer-in-

charge putting in force all  or any of the power vested in him under the preceding 

clause the, Engineer-in-charge may if he so desire take possession of all or any 

tools; p1ant, materials of stores in or upon the works. Power to take possession 

of or require removal of or sell contractor's plant at the site thereof of belonging to 

the contractor or procured by him & intended to be used for execution of the work 

or any part thereof paying or allowing for the same in account at the contract 

rates in the case of these not being applicable at current contractor of his clerk of 

the works, foreman or other authorized agent require him to remove such tools, 

plants, materials or stores from the premises (within a time to be specified in 

such notice) and in the event of the contractor failing to comply with, any such 

requisition the Engineer-in-charge may remove at contractor and at his risk in all 

respects, and the certificate of the Engh1eer-in-charge as to the expense of any 

such removal and the amount of the proceeds and' expense of any sale shall be 

final 'and conclusive against the contractor. 

 

EXTENSION OF TIME 

 

CLAUSE- 5: It the contractor shall desire an extension of the time for completion 

of the work on the grounds of his having been unavoidable hindered in its 

execution or any other grounds, he shall apply in writing to be Engineer-in-charge 

the officer accepting the contract on behalf of the Ghaziabad Development 

Authority through the Engineer-in-charge- and copy thereof is sent to the 

Engineer-in-charge within 30 days of the date of the hindrance, on account of 

which he desire such extension as aforesaid and the office accepting the contract 

on behalf of the GDA., shall, if in his opinion reasonable grounds be shown 

therefore authorise such extension of time if any as may, in his opinion be 

necessary or proper provided there this extension of time should be limited to 

25% of the total period of the contract and in no case exceeding 4 - 5 months. 



The case of extension of provided always that if the contractor continues to 

perform: the work beyond and the date of completion or the right of the GDA to 

claim compensation under Clause 2 shall not be deemed to have been waived. 

In case the delay is because of the lapse on the part of contractor, the time 

extension maybe granted at the sale discreation of the sanctioning authority in 

the following way. above mentioned penalties shall be applied if the delay is on 

the part of contractor. 

 

COMPLETION CERTIFICATE AND MEASUREMENT OF WORK DONE: 

 
CLAUSE- 6: On completion of the work the contractor shall send a registered 

notice to the Engineer-incharge giving the date of completion and sending a copy 

of its to the office accepting the contract on behalf of the GDA and shall request 

the Engineer-in-charge to give. him a certificate of completion, but no such 

certificate shall be given nor shall be work be considered to be completed until 

the Contractor shall have removed from the site on which work shall be 

executed, all scaffolding surplus material sand rubbish and cleared off the dirt 

from all wood work, doors, windows, wall, floors or other parts of any building in 

upon or about which the work is to be executed or of which he may have 

possession for the execution thereof, he had filled up the pits. If the contractor 
shall fail to comply with the requirements of this clause as to removal of 

scaffolding, -surplus materials and rubbish & cleaning of dirt and filling of pits on 

or before the date fixed for completion of the work, the Engineer-in-charge may 

at the expense of the contractor remove such scaffolding material and the 

rubbish and dispose off the same as he thinks fit and clean of such dirt and fill 

the pits as aforesaid and the contractor shall forthwith pay the amount of all 

expenses so incurred and shall have no claim in respect of any such scaffolding 

of surplus materials as aforesaid except for any sum actually released by the 

sale there of. 

 

On completion, the work shall be measured by the Engineer-in-charge 
himself or through his subordinates whose measurement shall be binding and 

conclusive against the contractor. Provided that if subsequent to the taking of 

measurements by the subordinate as aforesaid the Engineer-in-charge had 

reason to believe that the measurements taken by his subordinates are not 

correct, the. Engineer-in-charge shall have the power to cancel the 

measurements already taken by his subordinates and acknowledged by the 

contractor and to take measurements again after giving reasonable notice to the 

contractor and such re-measurements shall be binding on the contractor (Ten 

days will apply towards at the headquarters of Engineer-in-charge and thirty days 

for works at other places delete whichever not applicable). 

 

Within ten days of the receipt of the notice Engineer-in-charge shall inspect 

other work and if there is visible no defect on the face of the work, shall give the 

contractor a certificate of completion. If the Engineer-in-charge finds that the 

work has been fully completed, it shall be mentioned in the certificate to be 

granted. If on the other hand it is found that there are certain visible defects to be 

removed the certificate to be granted by Engineer-in-charge shall specifically 

mention the details of the visible defects along with the estimate of the cost for 



removing these. The final certificate of completion of work shall be given after the 

visible defects pointed out above have been removed. 

 

CLAUSE -7: PAYMENT OF INTERMEDIATE CERTIFICATE TO BE 

RELEASED AS ADVANCE 

 

No payments shall be made for works estimated to cost less than rupees 

twenty thousands till after the whole of the works shall have been completed and 
a certificate of completion" given. But in the case of works estimated to cost more 

than Rupees Twenty thousand, contractor shall on submitting the bill there of be 

entitled to receive a monthly payment proportion etc. to the part 

there of then approved and passed by the Engineer-in-charge whose certificate 

of such approval and passing of the sum so payable shall be final and conclusive 

against the contractor. But all such intermediate payments shall be regarded as 

payment for work actually done and shall not preclude the requiring of bad, 

unsound and imperfect of unskilled work to be removed and taken away and 

reconstructed, or re-erected, or it shall not be considered as an admission of the 

due performance of the contract or any part there of in any way in respect of the 

accruing of any claim nor shall it conclude, determiner or any of them as to the 

settlement and adjustment of the accounts or otherwise of in any other way vary 
or affect the contract. 

 

The final bill shall be submitted by the contractor within one month of the 

date fixed for completion of the work or on the date of the certificates of 

completion furnished by the GDA and payment shall be made within three 

months of the submission of such bills, if the amount of the. 

contract plus that of the additional items is upto Rs. 2.00 lacs and six months if 

the same exceeds Rs. 2.00 lacs. If there shall be any dispute about any item or 

items of the work then the or six months or as the case may be. The contractor 

shall submit a list of the disputed items within 30 days from the disallowance 

there of and if he fails to do so, his claim shall be deemed to have fully waived 

and absolutely extinguished. 
 

CLAUSE - 8 : BILL TO BE SUBMITTED MONTHLY Engineer-in-charge 

 

A bill shall be submitted by the contractor each month on or before date 

fixed by the Engineering-charge for all works executed in the previous months 

and the Engineer-in-charge shall take or cause to be taken the requisite 

measurement for the purpose of having the same verified and the claim as far as 

admissible, adjusted if possible, before the expiry of ten days from the 

presentation of the bill. If the contractor does not submit the bill within the time 

fixed as foresaid the Engineering-charge get the said work measurement list will 

be sufficient warrant, and the Engineer incharge may prepare a bill from such list 

which shall be binding on the contractor in all respects. 

 

CLAUSE - 9 : CONTRACTOR TO BE GIVEN A WEEK TO FILE OBJECTION 

TO THE MEASUREMENTS RECORDED BY THE AUTHORITY. 

 



Before taking any measurement of any work as has been referred to in clause 

6,7, & 8 hereof, the engineer-incharge or a subordinate deputed by him shall give 

responsible notice to the contractor. If the contractor fails to attend at the time of 

measurements after such notice of fails to countersign or to record the difference 

within a week from the date of measurement in the manner required by the 

Engineer-Incharge then and in any such event, "the measurements taken by the 
engineer incharge or by the subordinate deputed by him as the case may be 

shall notwithstanding the provision in clause 8 be final and binding on the 
contractor and the contractors shall have no right to dispute the same. " 

 

CLAUSE. 10 : BILLS TO BE ON PRINTED FORMS 

 

The contractor shall submit all bills on the printed forms to be had on application 

at the 'Office of the engineer-incharge and the charges in the bill shall always be 

entered at the rate specified in the tender or in the case of any extra work 

ordered in pursuance of these conditions and not mentioned of Provided for in 

the tender, at the rate hereinafter provided for such work. 

 

CLAUSE. 11 : STORES SUPPLIED BY AUTHORITY 

 
If the specification or estimate of the work provides for the use of any special 

description of materials to be supplied from the 'Engineer-Incharge store, or if it is 

-required that the contractor shall use certain stores to be provided by the 

Engineer-Incharge (such materials and stores and the prices to be charged 

therefore as hereinafter mentioned being so far as practicable for convenience of 

the contractor but so as in any way to control the meaning or effect .of this' 

contract, specified in the Schedule of memorandum hereto annexed) the 

contractor shall be supplied with such materials and stores as are required form 

the time to time to be used by him for the purposes _f the contract only, any the 

value of the full quantity of materials and stores so supplied at the rates, 
specified in the said schedule of memorandum may be set off or deducted from 

any sums then due, of thereafter to became due to the contractor under the 

contact or otherwise, or against or from the security deposit, or the proceeds of 

sale thereof it the same is held in government securities, the same or a sufficient 

portion of availability of ascertain from time to time from the Engineer-Incharge 

about the position of availability of the materials as aforementioned and any 

'delay on the part of the Engineer:-Incharge to arrange supplies of the same shall 

not entitle the contractor to any compensation but in the event of the such delays 

the contractor shall be granted reasonable extension of time. All materials 

supplied to the contractor are the property of the contractor, but shall not on any 

account be removed from the site of the work, except. with the written permission 

of the Engineer-Incharge or under his orders and shall at all times be open to 
inspection by the Engineer-Incharge. Any such materials unlisted and in perfectly 

god condition at the time of the completion of determination of the contract may, 

by special arrangement. Be taken over by government at prevailing market rates, 

if required for use on other works in progress provided that the price allowed, 

shall not exceed, the amount charged to the contractor. 

 

CLAUSE-12: WORK TO BE EXECUTED IN ACCORDANCE WITH 

SPECIFICATIONS, DRAWINGS, ORDERS ETC. 



 
The contractor shall execute the whole and every part of the work in the 

most substantial and workman like manner and both as regards material and 

otherwise in every respect in strict accordance with the specifications. The 

contractor shall also confirm exactly, fully and faithfully to the designs drawings 

and instructions in writing relating to the work signed by the Engineer-incharge 

and lodged in his office, and to which the contractor shall be entitled to have 
access to such office for the purpose of inspecting during office hours, and the 

contractor shall be furnished free of charge one copy of the specifications and of 

all such designs, drawings and instructions as are not included in the detailed.  
 

PWD / CPWD/MORTH specifications for buildings and roads enforced from time 

to time or any other  printed publications on general specifications of ISI 

specifications referred to else where in the contract. 

 

CLAUSE -13: ALTERATION IN SPECIFICATION AND DESIGN: 
 

The Engineer-in-charge shall have power to maker any alteration in, 

omissions from, additions to, or substitutions for, the original specifications, 

drawings, designs instructions that may appear to him to be necessary during the 

progress of the work and the contractors shall carry out the work in accordance 

with any instructions which may be given to him in writing signed by the 

Engineer-in-charge and such alterations, omissions, additions or substituted work 
which the contractor may be directed to do in the manner above specified as part 

of the work shall be carried out by the contractor on the same conditions in all 

respects in which he agreed to do the main work. 

 

Extension of Time to consequence of Alterations: 
The time for the completion of the work shall be extended in the proportion the 

altered additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

Over and above this a further period to the extent of 25 percent of the time so 

extended may be allowed to the contractor. 

 

The rate for such additional, altered or substituted work under this clause shall be 

worked out in accordance with the following provisions in their respective order. 

 

a. If the rates for the additional. altered or substituted works are specified in 

the contract for the work, the contractor is bound to carry out the 

additional, altered, or substituted work at the same rates as are specified 

in the contract for the work. 

 

b. If the rate for the additional. altered or substituted works are not 

specifically provided in the contract for the work. the rates will be derived 

from the rates for similar class of work as are specified in the contract for 

the work.  

 

 
c. If the altered, additional or substituted work includes any work for which no 



rates are specified in the contract for the work nor can be derived from the 

similar class of work in  the contract, then such work shall be carried out at 

the rates entered in the PWD/CPWD/MORTH SCHEDULES  of rates-

minus/plus percentage which the total tendered amount bears to the. 

estimated cost of the entire work out to tender.  

 
d. If the rates for the altered, additional, or substituted work cannot be 

determined in the manner specified in such clauses (i) to (ii) above then 
the rates for such work shall be worked out on the basis of the Schedule 
of rates of the PWD/CPWD /MORTH  schedules above minus / plus the 
percentage with the total tendered amount bears to the estimated cost of 
the entire work put to tender provided always that if the rate for a particular 
part of parts of the item is not in the Schedule of Rates the rate for such 
part or parts will be determined by the officer accepting the contract on 
behalf of GDA. Engineer-in-charge on the basis of the prevailing market 
rates when the work was done. . 

e. If the rates for the altered, additional or substituted work cannot be 

determined in the manner specified in Sub-Clauses (i) to (iv) above the 

contractor shall within 7 days of the date of receipts of the order to carry 

out the work, inform the officer accepting the contract on behalf of the 

GDA or Engineer-in-charge of the rate which is his intention to charge for 

such class of work supported by analysis of the rates claimed and the 

GE/SE shall determine the rate or rates on the basis of the prevailing 

market rates and pay the contractor accordingly. However the officer 

accepting the contract on behalf of the GDA or Engineer-in-charge by the 

notice in writing will be at liberty to cancel his order to carry out such class 

of work and arrange to carry out in such manner as he may consider 

advisable but under no circumstances, the contractor shall suspend the 

work on the plea of non-settlement of rates of items failing under the 

clause. 

 

. 
CLAUSE -14: NO COMPENSATION FOR ALTERNATION OR 
RESTRICTION WORK TO BE CARRIED OUT. 

 
If at any time, after the commencement of the work the GDA or the C.E / SE 

decide to abandon or reduce the scope of works for any reason whatsoever and 

hence or any part of work not require the whole or any part or works as specified 

in the tender to be carried out, the Engineer-in-charge shall given notice in writing 

of the fact to the contractor who shall have no claim to any payment or 

compensation whatsoever on account of any profit or advantage, whi.ch he might 

have derived from the execution of the work in full, but which he did not derive in 

consequence of the full amount of the work in full, but which he did not derive in 

consequence of the full amount of the work in full, but which he did not derive in 

consequence of the full amount of the work not having been carried out, neither 

shall be have any claim for compensation by reason of any alternations have 

been made in the original specifications, drawings, designs and instructions 

which shall involve any curtailment of the work as originally contemplated nor 

shall Be have any claim to compensation by reason of his having purchased or 



procured materials with a view to execution of the work of the performance of the 

contract. But the Engineer-in-charge shall have the option either to take over the 

materials at site, of approved quality and not in excess of the requirements of the 

work and to pay to contractor the actual cost there of the amount of which cost a 

certificates by the Engineer-in-charge shall be binding on the contractor. In the 

event of this option hot being exercised the contractor may submit to the 

Engineer in charge within one month of the date of the order closing down the 

work detailed statement of the loss that the estimates he will be forwarded to the 

CE/SE who will decided what sum, if any, should as a matter of grace be paid to 

the contractor to compensate him for the loss suffered by him and the decision 

on CE / SE shall be final and binding on the contractor. 

 

CLAUSE-15: ACTION AND COMPENSATION PAYABLE IN CASE OF 
BAD WORK 

 
If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the 

work that any work has been executed with unsound, imperfect or unshelled 

workmanship or with materials of any inferior description or that any material or 

articles provided by him for the execution of the work are unsound or off a quality 

inferior to that contracted for or otherwise not in accordance with the contract, the 

contractor shall on demand in writing from the Engineer-in-charge specifying the 

work. Materials articles complained/of (not with standing that same may have 

been in advertently passed certified and paid for forthwith rectify or remove and 

reconstruct the work so specified in whole or in party as the case may required or 

as the case may be remove the materials at his own proper charge and cost, and 

in the event of his failing to do so within a period to do specified by the Engineer-

in-charge in this demand aforesaid then the contractor shall be liable to pay 

compensation at the same rate as under clause-2 of the contract for this default 

also while his failure to do so shall continue, and in the case of such failure the 

Engineer-in-charge may rectify or remove and re-execute the work or remove 

and replace with others the materials or articles complained of as the case may 

be at the risk and expense in all respects of the contractor. 

 

CLAUSE -16: ACCEPTANCE OF SUBSTANDARD WORK AND 
CAUSING TECHNICAL EXAMINATION OF WORK 

 
GDA shall have the right to accept at reduce rate, substandard or defective work 

and to 

cause and audit and technical examination of the works and the running and final 

bills of the Contractor including all supporting vouchers abstracts etc. to be made 

before of attere the payment of the final bills and if as a result of such acceptance 

of substandard or defective work, audit and technical examination any sum is 

found to have been over paid in respect of any work dony by the contractor under 

the contract or any work claimed to have been done by him under the contract, 

but found not to have been actually executed the Contractor shall be liable to 

refund the amount of the over payment and that shall be lawful for GDA to 

recover the same from him in the manner prescribed in Clause (1) above or paid 

less than what was due to him under the contract in respect of any work 

executed by him under it, the amount or such under payment may be duly paid 



by GDA to the contractor.  
 
Provided that the substandard or defective work accepted is not considered to be 

seriously defective by the Engineer-in-charge and the rate of the work so 

accepted is suitably reduced by him to compensate the GDA and such reduction 

is binding on the Contractor. 

 

 
 
CLAUSE -17 : WORK TO BE OPEN TO INSPECTION CONTRACTOR 
OR RESPONSIBLE AGENT TO BE PRESENT. 

 
All works under or in, the course of execution or executed in pursuance of 

the contract shall at all times be open to the inspection and supervision of the 

Engineer-in-charge and his subordinate and the contractor shall at all times 

during the usual working hours and at all other time at which reasonable notice of 

intention of the Engineer-in-charge or his subordinate to visit the works shall 

have been given to the contractor either himself be present to receive orders and 

instructions, or have a responsible agent duly accredited in writing present for the 

that purpose (orders given to the Contractor's agent shall be considered to have 

the same force as if they had been given to the contractor himself) 

 

GDA as to any matter as to which under these conditions he is entitled to be 

satisfied or which he is entitled to be satisfied or which he is entitled to require 

together with carriage therefore to and from the work. The contractor shall also 

supply without charge the requisite number of persons with the means and 

materials also supply without charge the requisite number of persons with the 

means and materials also necessary for the purpose of settings to works and 

counting, weighing and assorting in the measurements or examination at any 

time and from time to time work of materials. Failing his, so doing, the same may 

be provided by the GDA at the expense of the contractor and the expenses may 

be deducted from the money due to the Contractor under the contract or from his 

security deposit of the proceeds of sale there of or a sufficient portion there of. 

 

CLAUSE-18: NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP. 
 

The Contractor shall give not less than five days notice in writing to the 

Engineer-in-charge or his subordinate in charge of the work before covering up 

or otherwise placing beyond the reach of the measurement any work in order that 

the same may be measured and correct dimension there of be taken before the 

same is so covered up or placed beyond the reach of the measurement and shall 

not cover up or paced beyond the reach measurement and shall not cover up or 

paced beyond the reach measurement and work without the consent in writing of 

the Engineer-in-charge or his subordinate-in-charge of the work, and if any work 

and shall be covered up of place beyond the reach of measurement without such 

notice having been given or consent obtained the same shall be uncovered at the 

contractor's expenses, or in default thereof no payment or allowance shall be 

made for such work or the materials with which the same was executed. 

 



CLAUSE -19: CONTRACTOR LIABLE FOR DAMAGE DONE & FOR 
IMPERFECTIONS FOR TWELVE MONTHS ONE YEAR CERTIFICATES. 

 
If, the contractor or his work people or servants shall bread, deface, injure 

of destroy any part of a ,building, road, fence enclosure or grass land or 

cultivated ground contigous to the premises on which the work while in progress 

from any case whatsoever, or any defect shrinkage or other faults appear if it 

within TWELVE MONTHS /ONE YEAR, after ka certificate final or otherwise of its 

completion shall have been given by the Engineer-in-charge as aforesaid, the 

contractor shall make the same good at his. own expense or in default the 

Engineer-in-charge may cause the same to be made. good by other workmen 

and deduct the, expense of which the certificate of the Engineer-in-charge shall 

be final from any sums- that may then or at any time thereafter become due to he 

Contractor or from his security deposit or the proceeds of sale there of a 

sufficient portion there of or any manner legally permissible. 

 

CLAUSE-20: CONTRACTO.R TO SUPPLY PLANT LADDERS 
SCAFFOLDING, ETC. 

 

The cbntractor shall provide at his own cost all materials (except such 

special materials if any as may I accordance with the contract be supplied from 

the Engineer-in-charge's, stores) plant, tools, appliances, implements, ladders, 

cordage, tackle, scaffolding and temporary works requisite for the proper 
execution of the work. . 

 

CLAUSE - 20 (a) : DAMAGE ARISING FROM NON PROVISION OF 

LIGHT, FENCING ETC. 

 
The contractor shall also provide all necessary fencing, lights required to protect 

the public from accident, and shall be bound to bear the expenses of defenses of 

every suit, action or other proceedings at law what may be brought be any 

person for injury, sustained owing to neglect of the above precautions, and to any 

such person, or which may with the consent of the contractor be paid to 

compromise any claim by any such person. If any equipment is issued 

departmentally, rent will be recovered from the contractor's bills at current rates 

fixed by the CE I SE terms of such issue to be ascertained by the contractor from 

the Engineer-in-charge in writing in advance. 

 

CLAUSE. - 21 : WORK NOT TO BE SUBLET. 

The contract shall not be assigned or sublet without the written approval of 

the officer accepting the contract on behalf of the GDA and if the Contractor shall 

sign to sublet his contract or attempt so to do or become insolvent or commerce 

any insolvency proceedings or make any composition with his creditors or 

attempts so to do or if any bribe, gratuity, gift, load perquisite, reward or 

advantage pecuniary or otherwise shall either directly or indirectly be given, 

promised or offered by the contractor or any of his servants or agents to any 

public office of person in the employ of GDA in any way relating to his officer or 



employment or if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the officer accepting the contract and the 

security deposit of the contractor shall there upon stand forfeited and be 

absolutely at the disposal of GDA and the same consequence shall ensure as if 

shall not be entitled to recover or be paid for any work there of of actually 

performed under the contract. 

 

CLAUSE - 22 : The contractor shall not for the execution of the work employ any 

labour under 12 years of age and within the limits of any cantonment, any female 

labourer. For every breach of this Clause the contractor shall be liable to pay by 

way of liquidated damages such sum not exceeding fifty rupees as the Ell may 

fix, and the Ell may recover such sum by deduction from and sums which may be 

due or may at any time, there after. Become due to the contractor. 

 

CLAUSE - 23 : 

a. The Contractor shall pay to his labourers a fair wage and supply every 

labour under employed by him with a wages card on which the rate of 

wages, the attendance and payments will be entered.  

b. The contractor he commences work shall paste in a conspicuous place of 

the work a notice giving the rates of wages which shall not be less than 

the minimum wages applicable and where no minimum wages are 

applicable the ways will be such as may be certified as fair wages by the 

Engineer-in-charge and shall send a copy of the Engineer-in-charge 

 

CLAUSE -24 : 

All statutory provisions shall bind the contractor with regard to the period for 

which wages shall be paid and deduction from wages. 

 

CLAUSE -25 : 

The contractor shall comply with all labour laws as applicable at the site of the 

work. 

 
CLAUSE -26 : 
In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor's part of this agreement the contractor shall comply 
with or clause to be complied with all the directions issued by GDA from time to 
time for the protection of health and sanitary arrangements for workers employed 
by the departments for workers employed by the department and its contractor.
 . 

 

CLAUSE -27 : MATERNITY BENEFIT RULES FOR FEMALE WORKERS 

EMPLOYED BY CONTRACTORS. 

1)  LEAVE 
 

a- In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks up to 

and including the day of delivery and 4 weeks following that day. 

b- In the case of miscarriage upto 3 weeks from the date of miscarriage. In 

case of delivery leave pay during maternity leave will be at the rate of 

women's average daily earning calculated on the total wages earned on 



the days when full time work done during a period of 3 months 

immediately preceding the date on which she gives notice that the expects 

to be confined of at rate of seventy five praise a day which ever is greater.  

c- In the case of miscarriage leave pay the rates of average daily earning 

calculated on the total wages earned on the day when full time work was 

done during a period of three months immediately preceding the date of 

such miscarriage.  

d- Conditions for the grant of maternity leave: No maternity leave benefit 

shall be admissible to woman unless she has/shall employed for a total 

period not less than 6 months immediately preceding the date on which 

she proceeds on leave. 

 

In the event of the contractor committing a default or breach of any of the 

provisions of the GDA directions to contractor for the protection 6f health 

and sanitary arrangements for the workers or furnishing any information of 

health and sanitary arrangements for the workers or furnishing any 

information or submitting materially incorrect. The contractor shall without 

prejudice to any other liability pay to a sum not exceeding As. 50/- for 

every default or breach and in the event of the contractor defaulting for 

each day or default subject to a maximum of 5% of the tendered cost of 

the work. The decision of the Engineer-in-charge shall be final and binding 

on the parties. 

 

Should it appear to the Engineer-in-charge the contractor is not properly 

observing and complying with the said directions for the protection of 

heath and sanitary arrangements for work people employed by the 

contractor (here in referred as the said directions) the shall have power to 

give notice in writing to the contractor requiring that the said directions be 
complied with and the amenities prescribed there in the notice. If the 

Contractor fails-within the period specified in the notice to comply with and 

observe the said the period specified in the notice to comply with and 

observe the said direction and to provide the amenities to the work people 

as aforesaid, the mentioned at the. cost of the contractor. The contractor 

shall erect, make and maintain at his expense. and according to approved 

standards all necessary huts and sanitary arrangements required for his 

work people on the site in connection with the execution of the work and if 

the sand shall not have been erected or constructed. according to 

arrangements be remodeled and / to reconstructed according to approved 

standards) and if the contractor fails to remodel of reconstruct such huts 

and sanitary arrangements. according to the approved standards within 
the period specified in the notice the Engineering -charge shall have the 

power to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards at cost of the contractor. 

 

CLAUSE -28 : 

 

The Contractor shall at his own- cost provide his labour with number of huts 

(here in after referred to as the camp) of the following specification son a suitable 

plot of land to be approved by the Engineer-in-charge. 
1(a)  The minimum height of each hut at the eye level shall be 7 feet and floor 



area to be provided will be at the rate of 30 Sq. feet for each member of 

the workers family staying with the laborer. 

1(b)   The contract shall in addition construct suitable cooing place having a 

minimum      

           are 6 x 5 adjacent to the hut for each family. 

1(c)  The contractor shall also construct temporary latrines and urinals for the 

use of the labourers each on the scale of not less than four per one 

hundred of the total strength latrines and urinals being provided separately 

for women. 

1(d) The Contractor shall construct sufficient number of bathing and washing 
places one unitfor every 25 persons residing in the camp. These bathing 

and washing places shall be suitably screened. 

2(a)  All the huts shall have walls of sun-dried bricks laid in mud mortar of other 

suitable local materials ans may be approved by the Engineer-in-charge. 

In case of sunbdried bricks the all should be plastered with mud gobri on 

bath sides. The floor may be kutcha but plastered with mud gobri and shall 

be at least 6 above the surrounding ground. The roofs shall be laid with 

thatched or any other material as may be approved by the Engineer-in-

charge and the contractor shall ensure that throughout the period of their 

occupation the roofs remain watertight. 

2(b)  The Contractor shall provide each hut with proper ventilation. 
2(c) All doors windows and ventilators shall be provided with suitable leaves 

for ecurity purposes. 

 
 

3-WATER SUPPLY: 

 
The contractor shall provide adequate supply of water for the use of 

labourer. The provisions shall not be less than 2 gallons of pure and 

wholesome water per head per day for drinking purposes and 3 gallons of 

clean water per head for bathing and washing purposes. Where pipe 

water supply is available, the supply shall be at stand posts and where the 

supply is from wells or river, tanks that may be of metal or masonary shall 

be provided. The contractor shall also, at his own cost, make 

arrangements for laying pipe lines for water supply to his labour camp 

from the existing main where available and shall pay all fees and charges 
therefore. 

 
4. The site selected for the camp shall be high grounds, removed from 
jungle. 

 

5. Disposal of excreta 

 

The contractor shall make necessary arrangement for the disposal of 

excreta from the latrines by trenching or incineration, which shall be 
according to the requirements laid down by the Local Health Authorities. If 

trenching or incineration is not allowed, the contractor shall make 

arrangement for the removal of excreta through the municipal committee/ 

Authority and inform about the number of labourers employed so that 



arrangement may be such committee /Authority for the removal of excreta. 

All charges on this account shall be borne by the contractor shall provide 

one sweeper for every eight seats in case of dry system. 
6. Drainage: 

 

The Contractor shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy. 

 
7. The contractor shall make necessary arrangements keep,ing the camp 

area sufficiently lighted to avoid and ancient to the worker. 

 
8. Sanitation: 
 

The contractor shall make arrangements for conservancy and sanitation in 

the labour camp according to the rules of the Local Public Health and 

Medical Authorities. 

 

CLAUSE 29 : SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED AS REASONABLE COMPENSATION WITHOUT REFERENCE 

TO ACTUAL.  

 

All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to ,be applied to the use of 

GDA without reference to the actual loss or damages sustained and whether or 

not any damage shall have been sustained. 

 

CLAUSE 30 : CHANGE IN CONSTITUTION 'OF FIRM, 

 
In the case of tender by partners any change that constitution of the firm 

shall be forthwith notified by the contractor the Engineer-in-charge for his 
information.  

 

CLAUSE 31 : WORKS TO BE UNDER DIRECTION OF ENGINEER-IN-

CHARGE. 

 

All works to be executed under the direction and subject to the approval in all 

respects of the Engineer-in-charge for the time being who shall be entitled to 

direct at what point or points in what manner they are to be commenced and from 

time to time carried on. 

 

CLAUSE 32 :work to be under direction of engineer incharge. 

 

a)  If the Contractor considers any work demanded of him to be outside the 

requirements of contract or considers any record or ruling ,of the 

Engineer-in-charge or of this subordinates to be unfair, he shall 

immediately upon such work being demanded or such record or ruling 

being made ask in writing for written instructions or decisions, where upon 

he shall proceed without delay to perform the work or confirm to the 



procedure or ruling and within twenty day after date, of receipt of the 

written instructions or decision he shall file a written protest with the 

Engineer incharge stating clearly in detail the basis of his objections, 

Except for such protest or objections as are made on record in the manner 

here in specified, and with in the time limit, stated, the recorded rulings 

instructions of decisions of the Engineer-in-charge shall be final and 

conclusive. Instructions or decisions of Engineer-in-charge contained in 

letters transmitting drawing to the Contractor shall be considered as 

written instructions or decisions subject to protest or objection as where in 

provided. 

 

b) If the contractor is dissatisfied with the final decision of Engineer-in-

charge in pursuance of Clause 32(a) the contractor may within 

twenty eight days after receiving notice of such decision give notice 

in writing requiring that the matter be submitted to arbitration and 

furnishing detailed particulars of the dispute or difference specifying 

clearly the point at the issue. If the Contractor fails to give such 

notice within the period of Twenty days is stipulated above the 

decision .of Engineer-in-charge GDA shall be conclusive and 

binding on the contractor. 

CLAUSE 33 : stores imported Europe to be obtained from Govt. 
 The contractor shall obtain form the stores of the E/I all store and all 
imputed material, if required there for or in connection therewith. The value 
of such tares and articles as may be supplied to the contractor by the 
Engineer in from charge will be debited to the contractor in his A/C at rates 
show in the schedule attached to the contract and they are met the entered 
in the schedule. They will be debited at cost price, which for the purposed 
this contract shall include the cost of carriage and all other expenses 
whatsoever which shall been incurred in obtaining delivery of the same at 
the stores aforesaid   

 

CLAUSE 34 : ARBITRATOR 
Except where otherwise provided in the contract, all questions and 

disputes relating to the meaning of the specifications, designs, drawings and 
instructions here in before mentioned and to the quality of workmanship or 
materials used on the work or as to any other question claim right or rates for 
extra items sanctioned and decided or not by the competent authority under the 
conditions of this contract, designs, drawings. specifications, estimates 
instructions or order on these conditions or otherwise concerning the work or the 
execute or failure to execute the same whether arising during the progress of the 
work or after the person or person appointed by the Vice Chairman, GDA. lt will 
be no objection to any such appointment that the matter to which contract relates 
and that in the course of his duties as GDA servant, he had expressed views on 
all or any of the matters in dispute or differences. The arbitrator to whom the 
matter is originally or subsequently referred being incapacitated to act the Vice 
Chairman, GDA shall a point another person to act as arbitrator in accirdabce 
with the term of contract, it is also a term of his contract and no person other then 
a person other then a person appointed by V.C. G.D.A. as aforesaid shall act as 



arbitrator and if for any reason, that is not possible, the matter is not to be 
referred to the arbitration at all. The arbitrator(s) may from time to time with 
consent of the parties enlarge the time for making and publishing the award. 
 
Subject as aforesaid the provisions of the Arbitration Act, 1960 or any statutory 
modification or re-enhancement thereafter and the rules made there under and 
for the time being in force shall apply to the arbitration proceeding under this 
clause. 
 The venue of arbitrator shall be such a place or places as may be fixed by 
the arbitrator in his their sloe discretion. Any suit or application for the 
enforcement of this arbitrator clause shall be filed in the competent court at 
Ghaziabad and no other court of any other district of the U.P. or outside shall 
have any jurisdiction in the matter. The award of arbitrator shall be final 
conclusive and binding on both the parties to the contract.  
 

CLAUSE 35: ACTION WHERE NO SPECIFICATION IS GIVEN. 
 
In the case of any class of work for which there is no specification in the contract. 
Such work shall be carried out in accordance with the detailed PWD / CPWD / 
ISI/IRC specification / MORT&H Specifications.  and in the event of there being 
no detailed specifications for the same work shall be carried our in all respects in 
accordance with the instructions and requirements of the Engineer-in-charge.  
 
CLAUSE 36 : CONTRACTOR1S PERCENTAGE 
 
The addition and deduction on account of the percentage referred to at page of 
the accepted tender will be calculated on the gross and not the net amounts of 
bills for work done.  
 
CLAUSE 37  
 

1. In every case in which by virtue of the provisions of section 12 Sub-
section (i) of the workmen compensation Act 1923 GDA is obliged to pay 
compensation to a workman employed by the contractor or by any Sub-
Contractor from him in the execution of the said work, GDA will recover 
from the contractor the amount of the compensation so paid and without 
prejudice to the rights of. 

 
2. GDA under section 12 sub-section (2) of the said Act. GDA shall be at 

liberty to recover such amount or any part there of by deducting it either 
from the security deposited by the contractor to his credit under clause 
(1) of these conditions or from any other some due to GDA from the 
Contractor whether under this contract or otherwise. 

 
3. GDA shall not be bound to contest any claim made against it, under 

section 12 sub-section(1) of the said Act except on the written request of 
the contractor upon his giving to GDA full security for all costs for which 
GDA might become liable in consequence of contesting the claim. 

 
 

CLAUSE 38 : 



 
No bricks for use on the work shall be manufactured within the limits of a 
Municipality or cantonment or Notified Area or within half a mile of the site of 
work. Any brick so manufactured may be rejected by the Engineer-in-charge. 
 

CLAUSE 39 : 
 
No earth for filling or for any other purpose, shall be excavated within half a mile 
of the site of work except with the written permission of the Engineer-in-charge 
and then only on condition that the area in which such excavation is made shall 
be leveled and dressed by the Contractor at his own expense in accordance with 
the instructions of the Engineer-in-charge and in such a manner as to prevent the 
formation of pools of stagnant water. 
 
If the contractor fails to comply with this condition, the Engineer-in-charge may 
cause the ground to be leveled and dressed by other workmen and deduct 
expense of which the certificate of the  
 

Engineer-in-charge shall be final) from any sums which may be or may at any 

time thereafter become due to the contractor or from his security deposit or from 

the proceeds of sale there of. 

 

 

 

 

 

CONTRACTOR   EXECUTIVE ENGINEER   VICE CHAIRMAN  

   G.D.A GHAZIABAD              G.D.A GHAZIABAD 

 

 

. 



ANNEXURE -1 

 

AGREEMENT  

 

Tender invited by. HORTICULTURE SECTION G.D.A.  

Vikas Pradhikaran Ghaziabad (U.P.)  

Tender Notice No.    ................................................................... 

     .................................................................... 

     .................................................................... 

 

In consideration of the G.D.A having treated tender/to be on eligible person whose may 

be considered the tendered hereby agrees to the proposals  to the above inviting shall not 

be withdraw within three months from the date of opening of the tender, also to the 

condition that it after the tender the tender do with his proposal Within the said period. 

Earnest money deposited by him may forfeited to the G.D.A in the of the4 later and 1 

hereby also agree that is subsequent to the submission of may tender nit acceptable to the 

G.D.A. be deemed to have withdrawn any proposal. 

 

 

Signed this ...................................day  

of ....................................................... 

withness;  

 

1................................................................... signed by ............................................ 

2................................................................... signed by ............................................ 

 

Important   Note:   This agreement is to be signed by the Contractor  
Contractors  
 

 

 

 

On stamp paper of Rs. 10/- with  twenty- six 

 paisa  revenue stamp should be affixed on it. 

      This is to be submitted alongwith the tender  

    Failing which the tender is liable to be  

Rejected. 



GHAZIABAD DEVELOPMENT AUTHORITY  

 
SPECIFICATION 

 

All the work shall be carried out according to CPWD detailed specification for road work 

or as directed by the Engineer incharge or as stated below.  

1- EARTH WORK: The earth work shall be out to the required depth and also according 

to the required levels for the roads construction. The earth received from cutting shall be 

utilized in making road patiriesfilling the low porting of the road, paper leveling dressing 

and ramming shall have to the lone of the earth filled in making road partiers.  

2- CCOLLLECTION OF STONE GRIT: This shall be from Gurkul quality and shall be 

of blush texture. Swiews designation shall be follows: 

S.No  Grading No. Size  Swieve Designation  %by weight passing 

the swievs  

1. 12mm 12mm 100 

  10mm  90-100 

  No. 480 ISI  10-30 

  No. 15 ISI  0-8 

2. 10 mm 10mm  100 

  No. 480 85-100 

  No. 8 ISI 10-30 

 

3- collection of curse sand (Badarpur) it shall be of badarpur quires shall be according to 

CPWD detailed specification No. 1.9 for coarse sand. The bulking shall be deducted at 

121/1/2 @ of measure quantity. Sieve designation shall be follow.  

IS SIEVE DESIGNATION  

480    0-5 

240    5-30 

120    15-55 

60    40-75 

30    70-95  

15    90-100 

4- PREMIX CARPAT : It shall be 4 cm thick layer of stone grit of specified grading 

mixed with bitumen binder of suitable grade specified preparation. Before laying of 

premix carpet the water bond surface will have to be well cleaned by brushes. No earth 

mol rum should remain on the water bond surface. A seal cate of precar pet and rolled.  

 The quality binder required shall be as given in the description of the items. The 

quantity of stone grit and coarse sand will be required as specified. The construction 

procedure shall be according to CPWD specification.  

5- COLLECTION OF MOORUM : It shall be of approved quality of Delhi quarries. The 

bulk age shall be deducted @ 12/1/2% of measured quantity. 

6- CON-SOLIDATION OF STONE BALLAST: It shall be according to CPWD detailed 

specification. Before laying in soling base coat the sub grade shall conform the proper 

section and cross section. The sub grade will have to be well compacted with Road Roller 

and these should not remain nay soft or depressions. Numbness at every 15 m. apart will 

be made with the help of consolidation template. The loose coat of stone ballast shall be 

laid with the required thickness with prepare dressing shall be spreading of stone ballast 

be done to the required thickness of loose coat of stone ballast. The ballast shall be 



uniformly to proper profiles by using template placed across the road about 6 m .apart 

and it shall be laid in proper camber as directed by the Engineer Incharge. 

After properly dressing spreading of stone ballast be done to the required thickness of 

loss coat of stone ballast. The ballast the surface to the prescribed camber it shall be 

property rolled by road roller. The blinding materials shall be clay or moorum. 

7- COLLECTION OF STONE BALLAST: It shall be of Tajpur quarries and shall be 

according to CPWD detailed specification and shall be as per gauge as specified below: 

 

S.No.  Grading Size  Sieve Designation  % by wt. Passing Sieve  

1.  40-90   100mm.            100 

     90mm.             90-100 

     63mm.              25-60 

     40mm.                0-15 

     20mm.                  0-05 

2.  25-50   63mm                100 

     50mm.              95-100 

     40mm.              35-70 

     25mm.               0-15 

     12.5mm.              0-5 



GHAZIABAD   DEVELOPMENT  AUTHORITY 
GHAZIABAD (U.P.)  

HORTICULTURE SECTION 

B.O.Q. 
 

Name Of Work : jktuxj ,DlVsa’ku esa ,l0Vh0ih0 IykUV ds lehi 1500 oxZ ehVj 

{ks=Qy esa fe;kckdh i)fr ls lw{e taxy rS;kj djus dk dk;ZA 

Estimated cost : 471450.00 

Date of inviting tender : 25-06-2020 to 01-07-2020 

Date of opening tender : 03-07-2020 

Earnest money : 10000.00 

Time of completion : 1 month  
 

dz0la0 dk;Z dk fooj.k Ekk=k 

 

bdkbZ  nj  

¼:0 esa½ 

nj izfr 1500 

oxZ ehVj 

1 2 3 4 5 6 

1 lhekadu ,oa losZ{k.k && && && && 

1-1 e`nk ijh{k.k && && && && 

1-2 yS.MLdsi ij cukus dk O;; 1500  oxZ ehVj yele 1500-00 

2 v feV~Vh dk fo’ys”k.k dj feV~Vh lEc/kZu 

gsrq ikS”kd lkexzh 

    

dVh ?kkl 9000  fdyks 1-50  && 

[kkn 22500 fdyks 2-00  45000-00 

iqvky 7500 fdyks 2-00  15000-00 

Hkwlk 3000 fdyks 5-00  15000-00 

Mªe 200 yhVj {kerk dk 02 ux 500  1000-00 

ckYVh 01 ux 300  && 

gtkjk 04 ux 250  && 

Lizs e’khu 01 ux 2000  2000-00 

ch thoke`r rS;kj djus gsrq lkexzh     

ns'kh@igkM+h dk xkSeq= 150 yhVj 1-00  && 

xk; dk xkscj 150 fdyks 1-00  && 

nky dk vkVk&cslu 15 fdyks 50-00  750-00 

xqM 15 fdyks 40-00  600-00 

ihiy isM+ ds tM+ ds ikl dh feV~Vh 7-5 fdyks 1-00  && 

l Qszflax lkexzh && && && && 

 ,afxy vk;ju ds [kEHkksa dk Ø; e; {ksn 

djkbZ ¼lkbt 35X35X5 ,e0,e0 6½ 

QhV yEck rFkk chp esa 5 lqjk[k 

&& && && && 

 IykfLVd dh tkyh 5 fQV Å¡pk 40 ehVj 

yEckbZ eq dqy {ks= yxHkx 810 oxZfQV  

&& && && && 

3 ikS/kksa dk lgkjk nsus gsrq lgk;d NMh 5 

fQV yEckbZ etcwr ,oa Bksl vkdkj dh  

5250 ux 5-00  26250-00 

4 twV ds /kkxs 60 fdyks 50-00  3000-00 



5 ts0lh0oh0 e’khu ls Hkwfe ij 1 eh0 xgjk 

[kqnku dk;Z ¼oxZ eh0½ 

90 ?k.Vs 950-00  

,l0vks0vkj0&19 

85500-00 

6 ;kaf=d fof/k ls [kksnh xbZ vk/kh feV~Vh dks 

okil VªSap esa Mkyk rFkk feV~Vh dk lkeku 

:i esa QSykuk 

&& && && && 

7 ck;ksekl feJ.k dk vk/kk Hkkx VªSap es rFkk 

vk/kk Hkkx feV~Vh ds fVys ij lkeku :i 

ls QSykuk 

45 yscj 290-00 

,l0vks0vkj0&20 

13050-00 

8 ts0lh0oh0 e’khu ls ck;ksekl dk feJ.k 

dk;Z 

15 ?k.Vs 950-00 

,l0vks0vkj0&19 

14250-00 

9 QkoMs ls fVys ij NksaVk lk xM<k ftlesa 

ikS/k vkjke ls cSB ldsa] xM<k [kqnku 

5250 ux 1-00  5250-00 

10 ikS/kksa ds FkSyh dks thoke`r fefJr ikuh ds 

?kksy esa Mqckuk rFkk thoke`r dk ikuh 

lks[kus ds ckn FkSyh ikS/kksa dks thoke`r ls 

vyx djuk 

30 yscj 290-00 

,l0vks0vkj0&20 

8700-00 

11 ikS/k jksi.k ,oa ikS/kksa dh NMh ls lgkjk 

nsuk 

5250 ux 1-00  5250-00 

12 feV~Vh ds Åij 5 ls 7 bap eksVh iqvky 

fcNkuk rFkk 30 [kwVh xkMdj jLlh ls 

cka/kuk ftlls iqvku mM u ldsaA 

30 yscj 290-00 

,l0vks0vkj0&20 

8700-00 

13- flpkabZ dqy 48 ckj 720 ekuo fnol 290-00 

,l0vks0vkj0&20 

208800-00 

14 ikS/kksa dh dher 3 izfr’kr vfrfjDr     

o`{k 1500 ux 7-00  && 

lgò{k 1500 ux 7-00  && 

>kM+h 1500 ux 7-00  && 

ikS/ks ¼gcZ½ 750 ux 7-00  && 

lqj{kk Jfed 40 ux Jfed 290-00 

,l0vks0vkj0&20 

11600-00 

lSifyax LVksjst 01 ye&le 1000-00 1000-00 

 ;ksx ¾    471450-00 

 

 

 

 

(Hort. Inspector)    (Hort. Inspector G.)     (Ass. Hort. Officer) 

  

 

 

 
 

  

 

 

 

(D.D. Hort.) 

 

                                                                                                                                                        

 



 
 

 

 

1- The Quantities are liable to wide variation upto 10% extent for which no 
 claim whatsoever shall be entertained. 

2- The extra items shall be executed on the same rates as % (percentage) 

tendered by the contractor section wise on the basis of schedule of rates 

at the tome of inviting the current schedule rates which ever is lesser. 

3-  All works shall be carried out as per MoSRT&H/CPWD/UPPWD detailed 

specification and amendments made there in from time to time  

4-  Income Tax , Sale Tax as admissible from time to time  will be recovered 

from the gross amount of the bills  

5- In the event of any dispute Ghaziabad court will have exclusive jurisdiction 

and no suit shall be lie in any other courts outside  Ghaziabad District. 

6- Bsdsnkj }kjk fufon ds lkFk :0 100@& dk LVkEi isij RkFkk :0 1@& dk jsosU;w LVSEi 

Bsdsnkj ekud Hkk"kk es gLrk{kj dj layXu fd;k tk;sxk] ftlij Bsdsnkj }kjk ;g 

vUMjVsfdax nh tk;sxh fd fufonk dh njs oS/krk dh vof/k 90 fnu esa okil ugh yh 

tk;sxh rFkk ;fn fu/kkfjr oS/krk vof/k esa fufonk dh njsa okfil yh tkrh gSA ml fLFkfr 

esa fufonk ds lkFk layXu /kjksgj jkf’k ¼100 izfr’kr½ tCr dj yh tk;sxhA 

7- I/we ................................................................ hereby offer to execute the 

above work .............................................on .........................................% (in 

figure)                                    (in words)……………….. ...................... 

......................................................................................... above/ below the 

rates printed on the attached bill of quantity in respect of section Schedule 

‘c’ of the works. 

 

 

 

Contractor  

 

 

 

 

Ex. Engineer  Officer Opening  Oficer Recommending      Vice Chairman  
GDA   C.E.   Tender    GDA 



SCHEDULE 'C' 
 
 The following materials shall be issued at the rates and places noted against 
each, in case of delay and non-supply of materials no claim what so ever will be 
entertained on this account. How ever suitable extension of time shall be granted in 
these ground for these items at serial No. 1,2,3, & 4. 

S.No.  Material Rate Remarks 
1. Cement 240/- bag   
2. Flush door shutters -  

Ghaziabad development 
authority goes down at 
Ghaziabad or any other lace 
with in 3 miles from 
Ghaziabad development 
Authority office, Ghaziabad. 

3. Ribbed Tor steel 30,000 m. 
tone  

4. Mapxhalt 80/100 (in drums) Per m. tone 
5. G.I. Pipes - 
6. RCC hume pipe/PVC pressure 

pipe/C.I. titan Pipe 
- 

7. Water Tanks - 
     

1. Any other materials if available in Authority stores can be issued to the 
contractor for the specific use in the construction work at stock issue rate or 
market rate which ever is higher after due permission of the Executive 
Engineer. 

2. The Contractor shall not have the option to refuse to take delivery of and 
article stated above. No claim will not be accepted in this account.  

3. For non supply or non availability in market the deptt. shall not be held 
responsible.  

4. Contractor should ensure that duly required quantities are got issued. The 
surplus quantity of materials if available in good condition may be taken by 
dept. No charged will be paid contractor for the surplus materials.  

5. Calculation for materials based on U.P. PWD Yard stick shall be binding on 
contractor. One bag of cement will be considered equivalent to 1.18 sq.ft.  

6. All receipt is given by the contractors authorised agent whose name should 
be intimated to the Engineer Incharge in writing shall be conclusive proof of 
the delivery of the materials.  

7. For the issue of material more then bonafied requirement the cost will be 
recovered at puretive rates which shall be two times of the issue rate.  

8. All incidental for cartage, storage safe custody straighting of steel bars etc. 
shall be born by the contractors.  

9. For cement storage, work double lock system will have to followed by the 
contractor.  

10. Not more then one monthly requirement shall be issued at a time.  
11. Bonafide wastage in steel will be calculated @ 3% on measured quantity and 

will be permitted in working out steel consumed.  
12. The contractor will have to return empty maxphalt drums to Ghaziabad 

Development Authority in good condition, failing which cost of the same @ 
Rs. 40/- per drum shall be recovered from him.  

13. Bonafied variation in cement will be calculated @ 2% on consumption will be 
permitted in working out cement consumed.  

 
 

 
Contractor      Officer Opening      Officer Issuing     Vice Chairman 

            Tender   Tender   G.D.A. 
 

 


