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GHAZIABAD DEVELOPMENT AUTHORITY 

GHAZIABAD. 
 
 

Name of Work- bfUnjkiqje ;kstuk ds xzke eduiqj esa fLFkr rkykc ls dwM+k] 

eyok] xkscj vkfn gVkdj lQkbZ djkus dk dk;ZA   

APPROX COST Rs. 2.62  Lacs  TENDER COST Rs. 1121.00 
 
DATE OF TENDER 24.09.2019  E.M. Rs. 5350/- 
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GHAZIABAD DEVELOPMENT AUTHORITY   
GHAZIABAD 

Issued to : - .............................................................................................................................  

G.D.A. RT/ No. ..................................................................................Date........................  

TENDER FOR WORK 

I/We hereby tender for the Executive for the Development Authority, Ghaziabad of the 

work specified in the under-written memorandum within the time specified in such 

memorandum at the rates specified there-in-and in accordance with all respects with the 

specification, designs, drawings, and instructions in writing referred to and the condition 

of contract and with such materials as provided for and in all other respect in 

accordance with such condition so applicable : -  
MEMORANDUM 

a) General description  bfUnjkiqje ;kstuk ds xzke eduiqj esa fLFkr 

rkykc ls dwM+k] eyok] xkscj vkfn gVkdj 

lQkbZ djkus dk dk;ZA   
b) Estimated cost :  Rs. 2.62 Lacs 

c) (Not in cash) : -   Rs. 5350/- 

 But in the form of interest bearing 

Securities as per clause 3 of tender 

notices enclosed herewith) 

Item App. unit per (c) Tendered 

Number          Rate (a) 

 

d) Time allowed for the work from date of 

written months to commence :  

Note : When tenders are to be 

submitted at a percentage above or the 

rate in the sanctioned estimate this 

information in all the column should be 

filled by the A.F.  

below of qty.        sanctioned    

  in fig., in words as per 

bill of quantity enclosed herewith 

 

 

 Ex. Engineer 1 Month 

     In case of work when Contractors are 

required to quote their own rates for the 

different items of works the col. (f) 

should be left blank for the tenders to fill 

in.  

 

 
 I/We tender at percent above below the rate entered in the sanctioned estimate.  

OR 

I/We tender at the rates enclosed should this tender be accepted hereby agree to abide 

this by and fullfil all the terms and provisions of the conditions of contract annexed to the 

approved set of contract documents or in default there of forefiet and pay to Vice 

Chairman of Development Authority of his successors in office the sums of money 

mentioned in said conditions.  

 

 

Contractors         Assistance Engineer 

         G.D.A. 
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The sum of Rs. of 5350/-FDR is herewith forwarded in the from of interest bearing 

security as earnest money the full value of which shall be retained by Development 

Authority on account of the security deposit specified in clause 1 of the condition 

Contract.  

 

 

 

 

SIGNATURE OF CONTRACTOR  

FULL NAME 

 

 

 

 

 

 

DATED ..........................      ADDRESS 

WITNESS...................... 

ADDRESS.................... 

OCCUPATION  

DATE........................... 

RECOMMENDED to E.E.    RECOMMENDED TO VICE-CHAIRMAN 

      FOR ACEPTANCE4 

 

 

 

ASSISTANT ENGINEER     EXECUTIVE ENGINEER 

 

 

 

The above tender is hereby accepted by me on behalf of Development Authority, 

Ghaziabad. 

 

 
VICE CHAIRMAN 

DEVELOPMENT AUTHORITY 

GHAZIABAD. 

 

 

DATE ..................... 
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GHAZIABAD DEVELOPMENT AUTHORITY   
NOTICE INVITING TENDERS 

 

1. Tenders are hereby inviting on behalf of the Vice Chairman, 
Ghaziabad Development Authority, Ghaziabad as per given below.  

 

S. 
No. 

Name of Work Estimated 
cost 

Earnest 
money 

Cost of 
tender 

Time allowed for 
completion 

 
1. 
 

bfUnjkiqje ;kstuk ds xzke 

eduiqj esa fLFkr rkykc ls 

dwM+k] eyok] xkscj vkfn 

gVkdj lQkbZ djkus dk 

dk;ZA   

 
2.62 Lacs 

 
  1121/- 

 
5350/- 

 
1 Month 

2. Tender documents and other particulars of the works can be purchased from the 
office of the Authority between the hours of 12.00 A.M. and 3.00 P.M. on all 
working days till 16-09-2019 to 23.09.2019 after paying the cost of tender 
mentioned above. 

3. Tenders which should always be placed in sealed cover will be received by the 
Zone-6 Ghaziabad Development Authority, Ghaziabad upto 3.00 PM on            
24-09-2019 and will be opened by him on the same day at 4.00 P.M. The tenders 
are expected to be present at the time of opening of the tenders.   

4. The contractors should quote in figures as well as in words the rate and amount 
tendered by them.  

5. Each tender must be accompanied by a deposit of Earnest money in any of the 
following forms :  
a) Deposit call receipts of a scheduled Bank Guarantee by Reserve Bank of 

India.  
b) Post Office/Saving Bank pass book/national Saving certificate/national 

Plan certificate/national Defence Certificates duly pledged to the Executive 
Engineer, Ghaziabad Development Authority.  

6. The acceptance of a tender, will vest with the vice chairman, who does not bind 
himself to accept the lowest tender and reserves to himself the right of rejecting 
any or all the tenders received without assigning a reason or of accepting the 
whole or part of the  tender.  

7. Convassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to convassing will be liable for rejection.  

8. On acceptance of the tendes the name of the authorised representative(s) or the 
contractor who would be responsible for taking instructions from the Engineer-
incharge shall be communited to the Engineer-in-charge.  

9. Sales Tax or any other tax on material in respect to this contract shall be payable 
by the contractor and GDA will not entertain any claim whatsoever in this respect.  

10. The contractors must produce Income Tax clearance certificate before the tender 
papers can be sold to him.  

 
11. The security deposit may be collected by deductions from the running bills of the contractors at 

the rate mentioned above and the earnest money if deposited in cash at the time of tenders will 

be treated as the part of security deposit. The security amount will also be accepted in cash or in 

the shape of Government securities Fixed deposit receipt and Guarantee Bonds of Scheduled 
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banks will also be acceptable for this purpose provided confirmatory advice is for the coming from 

the Reserve bank of India.  

12. The contractor shall into be permitted to tender in GDA if near relative is 
employee of GDA. He shall also intimate the names of persons who are working 
with him in any capacity of are subsequently employee by him and who are near 
relatives of any employees of GDA. Any breach of this condition by the contractor 
would tender him liable to be removed from the approved list of contractors of 
GDA.  

Note: A near relative will include wife, husband, parents and grand children, brothers 
and sisters, uncles, aunts and cousins and their corresponding in laws. 

13. No employee of GDA is allowed to work as contractor as employee of a 
contractor for a period of 2 years of this retirement from service without prior 
permission of vice chairman, GDA. This contractor is liable to be cancelled if 
either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of the Vice Chairman, GDA. As 
aforesaid before submission of the tender or engagement in the contractors 
service.  

14. The tender for works shall remain open for acceptance for a period of ninety days 
from the date of opening of tenders, if any tender or without draws his tender 
before the said period or makes any modification on the term and conditions of 
the tender which are not acceptable of the GDA then the GDA shall without 
prejudice to any other right or remedy, be at liberty to forfeit 100% of the said 
earnest money absolutely.  

15. The contractors exempted from payment of earnest money in individual cases 
should attach with the tender an attested copy of the chief engineer's letter 
exempting then from the payment of earnest money and should produce the 
original whenever called upon to do so.  

16. The tender for the work shall not be a contractor who himself/themselves may 
has/have tendered for the same work. Failure to observe this condition would 
render/tenders of the contractors tendering as well witnessing the tender liable to 
summary rejection.  

17. The contractors shall submit list of works which are in hand (progress) in the 
following form.   

Name of work Name of 
Division 

Amount of work Present 
Progress 

Remarks 

 
 
 
 
 
 
 
 

    

 
18. The contractor should be registered in the appropriate class in GDA. 
 
19. The contractors are advised to see the site of work and be acquainted with the 

position of materials, conditions of contractors, drawing, etc. before tendering.  
 
20. If a person, after his tender is accepted does not sign the agreement, his earnest 

money will be forfeited.  
 

(Signature of E.E. Division) 
For and on behalf of the Vice Chairman, GDA. 
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GHAZIABAD DEVELOPMENT AUTHORITY  

SPECIAL CONDITIONS OF THE CONTRACT 

 

1. Each page of bill of quantity specification and condition should be signed by the 

contractor.  

 

2. Tenderers should give their rates after careful examination of site of work, Drawings 

can be seen in the office during working hours, Drawings and specification can however 

be modified without entitling the contractor to any compensation due to change made 

there in charge of the site will also not entitle the contractor to any compensation  

 

3. The contractor must take into consideration all fluctuations in rates of labour and 

materials during currency of the work. No claim what so ever on this account shall be 

entertained.  

 

4. The units of rates as shown in the bill of quantities should be carefully seen as rates 

once given by the contractor shall remain unchanged and no excuse on any account will 

be entertained after the tender box has been closed.  

 

5. RIGHT OF REJECTION: The department reserves the right to reject any or all the 

tenders without assigning any reason for doing so, lt also reserves the right to allot 

either a part of the work or the whole to any tenders, should be said tenders refuse to 

sign the bond, if he is given a portion of work. his proportionate Earnest Money shall be 

forfeited and his tender rejected.  

 

6. INSPECTION OF THE SITE AND CHARACTER OF SOIL: The contractor shall 

inspect and examine the site and its surroundings and shall satisfy before submitting his 

tender as to the. nature of the grounds or subsoils and specially about-the strata 

through and on which excavation is to be made foundation to be built & other works to 

be executed. In his interest he should make sure of the position of quarries, topography 

of the site, availability of food stuffs, labour and materials and other armets before 

tendering No claim for additional work or extra rate due to any of the above reasons will 

be allowed as specified in General specifications.  

 

7. LINES AND LEVELS: The contractor shall be solely responsible for setting out the 

work and for the correctness of the positions levels dimensions and alignments 



DOWNLOAD COPY 

17-10-2016 

8 

according to the pans and shall provide all necessary assistance, instruments, begs 

stakes, poles and other materials required for the purpose. He will keep his own 

qualified staff and instruments to do the job. The tendered rate shall be deemed to 

include all this.  

 

8. TOOLS AND PLANTS: The contractor shall arrange of this own tools and' plants 

required for the proper execution and completion of the work within the specified time, If 

any equipment is issued Departmentally rent will be recovered from the contractor's bill 

at rates and terms to be entertained by the contractor from the Engineer Incharge in 

writing in advance.  

 

9. WATCH & WARD: The contractor shall in connection with the work provide and 

maintain at his own cost all guard fencing and watch & ward required for proper 

execution & safety of materials etc.  

 

10. MEASUREMENTS: The engineers Incharge shall accept otherwise started 

ascertain and determine by measurement the value in accordance with the contract of 

the work done. He shall when he require any part or parts of the work to be measured, 

give notice to the contractor who shall forth-with attend or send an authorized agent of 

representative with the necessary labour and implements to assist the official measuring 

the work in making such measurements and shall furnish all particulars required. Should 

the contractor fail to attend or omit, to sent such Agent or representative, than the 

measurements made by the. Engineer Incharge or any official under him or approved by 

him, shall be taken to be the correct measurement of the work.  

 

11. MATERIALS AND APPLIANCE: All reasonable facilities will be provided by the 

authority to the contractor for procuring of controlled materials but the failure on the part 

of the contractor to get the materials in pursuance to any permit etc. issued on behalf of 

the authority, shall not serve any ground for not carrying out his obligations under the 

contractor.  

 

12. TIME OF WORKING: The contractor will be required to so that the usual working 

hours are adhared to, No work should be done in the night without the permission of the 

Engineer Incharge except when it is absolutely necessary for the saving of life or for the 

safety of the work in which case the contractor shall immediately seek advice of the 

Engineer Incharge some times, how ever, some work as amy be directed by the 
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Engineer Incharge with have to be carried out in the night and no extra payment shall 

be made to the contractor on this account.  

 

13. PROGRAMME & RETURNS-TO BE FURNISHED: As soon as practicable but not 

later than, one month after the acceptance of his tender the contractor shall if required 

to submit the Engineer Incharge for his approval a programmed showing the order of 

procedure and method in which he proposed to carry out the works and shall when ever 

required by the Engineer Incharge for his information particulars in Tier writing of the 

contractor arrangement for the carrying out of works.  

 

14. DRAWING AND TIAEIR OWNER SHIP: The sets of working drawing be got issued 

by the contractor from the office after his tender has been accepted Contractor shall 

keep one set of drawing in good condition ready at site and available to department 

Engineering staff on completion of the work, the contractor will have to return these 

drawings to the office.  

 

15. EXTRAITION OF WORKS: The cost of extra items of the works, necessitated 

during the execution of the work shall be determined as stated in GD.A. condition of 

contract.  

 

16. CLAIMS: The contractor shall submit to the Executive Engineer once in very month 

an account giving full and detained particulars of all claims for any additional expenses 

to which the contractor may consider himself entitled and of the extra and additional 

works ordered and executed during the proceeding month. No claim for payment for any 

such work shall be considered which has not been included in such particulars.  

 

17. DEFAULT OF CONTRACTOR'S IN COMPLIANCE: Defiance of the instructions of 

the Executive Engineer or the Engineer In charge on the part of the contractor will make 

the contract liable to be terminated.  

 

18. WILLFUL: In ordination or disobedience to the orders of the Engineering staff 

whether along or in combination with another shall be considered to be an act of 

misbehavior and penalty for this decided and imposed by the Executive Engineer shall 

be final and binding of the contractor.  
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19. CLEARANCE OF SITE ON COMPLETION: The contractor shall at all times keep 

the premises free from accumulated waste materials or rubbish caused by his 

employees on the works and on completion of the work he shall clear away and remove 

from site all construction wastes, surplus materials, rubbish and temporary works of any 

kind and fill up borrow pits dug by 1 him. He will leave while of the site and work clean 

and in a workman like ions to the entire satisfaction of the Engineer Incharge as 

provided in GD.A. Condition of contract Nothing extra shall be paid to the contractor of 

this clearing.  

 

20. FOSSILS ETC: All fossil, coins, articles of value of antiquity and other remains or 

things of Geological or archeology interest discovered on the site of the work shall, be 

given the Authority by the contractor and shall be deemed associate property of the 

Authority.  

 

21. SUSPENSION OF WORK: The contractor shall on the written order of the Executive 

Engineer, suspend the progress of the works of any part there of for such time and in 

such manner as may be considered, necessary and shall during such suspension 

properly protect and secure the work so far as in necessary in the opinion of the 

Executive Engineer. Nothing extra shall be paid to the contractor if such a suspension is 

necessary the proper execution of the work by reasons of the weather or by some 

default on the part.  

 

22. SUBSTANDARD WORK: Concrete of strength below 80% of the required strength 

(as determined by actual tests) shall not be accepted. Concrete 'of strength not below 

80% of required strength may be accepted as substandard work at suitably reduced 

rates provided the use of. this under strength concretes confirmed to such members 

and in such quantities that the safety of the structure is not end an geared. The 

acceptance, of such sub-stand red work will be the entirely discretion of Executive 

Engineer, and the contractor shall not claim as a matter of right the decision of 

Executive Engineer shall be final regarding reduction of rats for such-standard works.  

 

23. If required the contractor shall provide at his own expenses suitable accommodation 

for his employees including adequate sanitary arrangements and water supply.  

 

24. The quantities shown in the bill of quantities are approximate and libel to variation to 

any extent on either side and the contractor will not be extitiedtoan extra rates or 
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compensation due to any change in the quantity of the work to be done. Few items may 

be required to be committed and contractor shall not be entitled to claim any profit on 

this account.  

 

25. Joint tenders will not be considered unless the firm is registered one or the same 

person signing the tender possesses the power of atomies of each other the partners 

shall be considered as jointly responsible as well as individually for the tender failing 

which the tender is liable 'to be rejected and earnest money forfeited.  

 

26. No more than one tender should be submitted by one contractor or by one firm of 

contractures.  

 

27. All tendered rates shall be considered to include all jobs as mentioned in the 

detailed. Specification attached.  

 

28. After acceptance of the tender the GDA conditions of· contract with necessary 

amendments will be attached with the bond and. the same will be binding on the 

contractor.  

 

29. The work of electric fittings shall be. Taken in hand when the building work has 

sufficiently advanced. The contractor will have to afford all facilities to other contractor in 

the execution of their work so that the entire work may proceed smoothly. No 

compensation on this account shall be allowed.  

 

30. When opening the tenders the rates shall be read out to all contractors who are 

present.  

 

31. The white line required for the work shall be brought to the site in unslacked 

conditions and slacted property and to specification on the work after approval of the 

Engineer Incharge or his representative.  

 

32. All building materials arranged by the contractor shall be subject to the approval of 

the Engineer Incharge and rejected materials if any will have to be removed by the 

contractor with in three days form the site of the work otherwise a penalty of R. 501-per 

day may be imposed on him till the materials in question are removed.  
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33. The materials to be supplied be the Department as per schedule; 'C' appended at 

the rates mentioned there in shall be supplied to the contractor in such lots and at such 

time as· the Engineer Inchargedesired. The contractor should send his requirement will 

in advance to the Engineer Incharge. The materials will be supplied in time as far as 

possible but in case of any materials being not available. no claim will be entertained. In 

case of a material, listed in schedule 'C' the contractor will use only those material which 

have been issued by the Department unless directed by the Engineer Incharge and 

approved by Executive Engineer.  

 

34. Other materials not covered by the schedule 'C' can also be issued to the contractor 

at the discretion of the Executive Engineer Incharge if available at the current market 

rate or stock rates which ever is higher.  

 

35. All materials issued to the contractor will have to be slacked and, stored property· 

at· the site of the work and a proper account will have to, be maintained by the 

contractor, in accordance with the instructions of the Engineer Incharge etc. so that 

checking can be done when necessary. If any surplus materials are left the completion 

of the work is shall not be. disposed or removed by the contractor unless he receives 

permission in writing from the Engineer Incharge. . 36. An order book will be kept at the 

site of the work in which instruction on may be recorded by the Engineer charge or his 

representative. The contractor or his authorized Agents, will be required to sign the 

order book daily in acknowledgement of the instruction in case the contractor  

 

refuse to do so the instructions written there in shall be binding on the contractor. '  

 

37. VERBAL INSTRUCTION ISSUED BY THE OFFICERS: Any verbal instruction by 

officers from time to time in connection With change in . design or specification which 

the contractor thinks entitles him for extra payment shall be got confirmed in writing by 

the contractor. Failure to do this will on account entitle him extra payment.  

 

38. The contractor shall be responsible to carry out the work according to the drawing 

attached with the contractor bond drawing of details given be Engineer I/C/. In case the 

contractor executes the work of lager dimensions then shown in drawings he will only 

be paid for as per drawings. In case work executed is of lessey dimensions and not 

covered by the to clearances allowed, it will be at the discretion of Engineer IIC. to 
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accept the work or project. In case the work is to be accepted the payment, will be 

made as per dimensions actually executed.  

 

39. The contractor before commenting the work shall (a) post in a conspicuous place at 

the side of work Notice, giving the preps of wages which have been certified by the 

Engineer Incharge.  

 

40. The contractor shall be bound by the rules made the Govt. with regard to the period 

for which wages have to be paid and deduction from wages.  

 

41. The contractor shall, be bond to give preference to Ex-service, men where available. 

The nearest sub regional· employment exchange may be consulted regarding 

availability of such man  

 

42. The tender rates shall included all quarrying charges, royalty screening tools and 

plants carriage of materials to the site, stocking and removal of all rejects materials, 

districts Board and municipal Board Taxes, sales tax and water arrangement etc.  

 

43. Condition of G.D.A. conditions of contract manual from 79180181182 will also be 

applicable and will from part of the contractor.  

 

44. No. claim for extra payment on account of delay in the supply of materials or 

machineries to be issued by the G.D.A. will be entertained.  

 

45. The contractor must write there correct and complete postal address in the tender 

and arranger to take the delivery of all letters. If any letter is received back undelivered it 

will be contractor responsibility and contractor shall be bound for such action as may be 

written in the content of such letter. Any charge of address must be intimated to this 

office for which he should optain acknowledgments. The contractor or his agents will not 

refuse to delivery of letters at the site of work or in G.D.A. office.  

 

46. Stamps duty as required in the contract deep will be borne by the contractor.  

 

47. The G.D.A. Shall have the right so accept at reduced rate sub standard and 

defective work provided that the sub standard or defective work is not considered to be 

seriously defective by the Engineer Incharge, and the rates of the work so accepted will 
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be suitably reduced of the Executive Engineer to compensate the G.D.A. and such 

reduction will be at the entire discretion of the Executive Engineer and shall be final and 

binding on the contractor.  

 

48. The work must comply with the relevant U.P. PWD Detailed specification and 

relevant latest standards of India standard codes. as specified in detained specifications 

attached. Decision of the Executive Engineer regarding applicability, interpretation or 

any dispute about specification shall be final and binding on the contractor. The tender 

rate shall be deemed to cover the following where required to be done and no extra 

payment for these shall be made.  

 

(a) Cutting of existing roads and making it good after completion of work in original 

shaper and with specification of broken work.  

 

(b) Cutting & making holes in the brick work or roofs (RBC or RCC) or floors or plaster 

and making good the same after completion of the work to original Shape and with 

specification of broken work.  

 

(c) Making of pillars in 1 st class brick in 1:3 cement in approved coarse send motar for 

fixing water supply lines or water storage tank as desired by the Engineer Incharge.  

 

(d) Painting two coate of approved paint on all exposed faces on either GI or HCI pipe 

lines, flushing cisterns, bracket and other fittings and M.S. tanke and girders etc.  

 

(e) Load jointing in HCI soil or vent pipes, lead shall be filled up to 2 cm. doth (minimum) 

extra than the caulking by jute.  

 

(f) The supervising staff can check by getting the lead joints opened 20% of all the 

joints. The same shall have to be refilled by the contractor as him own cost. If any joint 

found with lesser quantity of load or cracke in lead jointing than penalty as deemed fit by 

the Engineer Incharge shall be imposed to the extent of rejection of all the joint.  

 

The instructions as give in writing by the departmental officers shall have to be 

binding on the contractor .  
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49.  One sample of each sanitary and water supply fittings anJ accessories shall have 

to be got approved for the Engineer Incharge before actual execution of the work.  

 

50. The contractor shall be fully responsible for any loss or breakage and defects in the 

till the same is not finally measured and taken over from him and till such time be shall 

have to replace or make good such damages etc. at his own cost.  

 

51. If the building work is in progress the contractor shall have to work in cooperation 

with other contractor it any so that the entire work may proceed smoothly. In the event 

of any dispute the decision of the Executive Engineer shall be final. The progress will to 

be given in such a way so that the work of building contractor may not suffer.  

 

52. The contractor shall have to dispose of all his surplus earth, and rubbish etc. Away 

from the building from the site of the work as and where directed by the Engineer 

Incharge, at the time of the completion of the work.  

 

53. All the concealed pipe lines, shall be tested as per direction of Engineer Incharge 

and shall be concealed only when it is approved. The testing charges and equipment 

etc. For the same be borne by the contractor. The contractor shall be responsible for the 

leakage till the 10% security is released.  

 

54. The tendered rate shall Include all the local and other taxes, water charge carriage 

etc. No claim shall be entertained on such account the quantities are liable to very on 

either side to any extent for which no claim snail be entertained.  

 

55. After laying and jointing, the S.W. & M.C. pipes and fittings shall be inspected and 

got tested, any joint found leaking shall be done and all leaking pipes removed and 

replaced without extra cost.  

 

56. The tendered rate shall be deemed cover the charges of making necessary 

connection with water tanks and supply pipes etc. for which nothing extra shall be paid.  

 

57. The floor and walls etc. cut for proper completion of the work shall be repaired and 

finished to its original specification.  
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58. The G.T. pipe work including fitting shall be tested to a pressure as specified -in 

relevant IS code to ensure that pipes have proper threads and proper materials. All 

leaky joints shall be made leak proof.  

Smoke test, shall be carried out for HCI pipe line work as provided in the 

specification. The S.W. pipe line shall be tested for 5 meters head of water. Nothing 

extra shall be paid for all these testing.  

59. For the materials supplied by the department, proper account will have to be 

maintained. For cement double lock system will have to be followed.  

60. Floor trap. Nahani Trap if any and W.C. shall be paid at the reduced rates Le. 90% 

of the rate till got tasted against leakage to the satisfaction of the Engineer Incharges  

61. The contractor has to carry out the work of testing twise once before taking the final 

measurement and recondly any time during_ period of 6 months : from the date of 

expiry of contract Le. maintenance period at no extra payment for this 10% security 

shall be refunded only after the satisfactory, completion of work test maintenance 

period.  

62. No Payment will be made to contractor for cutting and its repair in brick work after 

completion of brick work for fixing precast or cast in sita RCC shelves and no claim on 

this account shall, be entertained.  

63. The jambs of the doors windows shall be finished with cement motar 1: 2: 2: (1 

cement, 2 coarse sand, 2 jamuna sand) against the 12 mm % 15mm, thick plastering 

items of bill of quantities but nothing extra will be paid on this account.  

64. No claim will be made to contractor for damage to building work or materials caused 

by rain any natural calamitasies or any other reason what so ever during the execution 

of the work and no such claim on this account shall be entertained.  

 

I/We have carefully read the above conditions and agreed to abide by them.  

 

 

 

 

 

Officer Issuing  Contractor  Officer opening   Vice Chairman  

Tender      Tender    G.D.A.  
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GHAZIABAD DEVELOPMENT AUTHORITY 

 

GENERAL CONDITIONS FOR THE WORK 

 

 

1. Tenders are advised to see the site of the work and be acquainted with the position of 

material conditions of contract drawing, modifications etc. it any before tendering.  

 

2. The work shall be carried out as per U.PP.WO. detailed specifications amended up to 

date. The contractor should be through these specification and U.P.PWO. Schedule of 

rates revised and upto amended upto before tendering.  

 

3. In giving rates tenders are advised to take into account fluctuaction in market rates, 

no claim will be entertained on this account acceptance of the tender and currency of 

the contract.  

 

4. All entries be the tenders should be in one ink and one hand. Erasures and over 

writings should be signed be the contractors.  

 

5. Rates should be written in figures as well as in words in the tender. In case of 

cariation of rates written in words and in figures lower of the two will be accepted.  

 

6. . Quantities of work are subject to wide variation with out any notice to the contractor 

in the event of variation in quantities of work, the contractor shall not be entitled for any 

compensation and tender rates accepted shall be mutandis applicable.  

 

7. Conditional, incomplete, unsigned, or unwittnessed tenders shall not be entertained.  

 

8. No more than one tender should be submitted by one contractor by one firm of 

contractor.  

 

9. Under no circumstances will a father or his son or close relation or the partners of the 

firm be allowed to tender for the work as separate tender. Breach of this condition will 

render the, tenderer of such tender liables to rejection and for feiture to their earnest 

money or permanent security.  
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10. In case of firm tender must be signed by each partner or member by the person 

heading the power of attorney on behalf of all other part patners members of the firm. In 

later case a copy of the power of attorney attested by a Gazetted Officer must 

accompany the tender.  

 

11. Provided that no tender from unregistered firms (as required under the registration 

of firms and societies act) shall be entertained . 

 

12 . Tendered rates will hold good for three months from the date of opening the tender.  

 

13. Contractor shall be bound to pay wages which shall not be less than fair wages in 

the locality. These minimum rate shall be fixed by the Vice Chairman in consultation 

with the Oistrict Magistrate.  

 

14. Contractor shall be bound to give prefernce to ex-serviceman wherever available. 

The nearest sub regional Employment Ex-change may be consulted rearding 

availability. of such preoson.  

 

15. The tendered rates shall include all quarrying charges, royals: screens tools and 

plants, carriage of materials to site stack and removal charges of any rejected materials. 

Sales tax and other local Taxes payable to Oistrict Board or Municipal Board and water 

arrangement etc.  

 

16. Conditions of general PW No 9/Mannual-1 From-79/80/81/82 will also be applicable.  

 

17. An order book will kept at the site of the work in which instructions and order shall 

be recorded by the Engineer In charge or his representative. The contractor, his 

authorised agent will be required to sign the order book daily in acknowledgement of the 

instructions and shall comply with the order and instructions given in that book.  

 

18. All receipts signed and issued by the contractor, their authorised agents whose 

names and specimen signatures should be furnished in writing of the Engineer incharge 

shall be conclusive proof of the delivery of materials.  

 

19. No claim for extra payment shall be entertained on account of delay in supply of 

materials or machineries by the Authority.  
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20. The contractors must write correct and complete address in tenders and arrange to 

take delivery of all letters if any, letter is receive back undelivered it will be contractor's 

own responsibility and contractor shall be bounds for auctions as be may be requires 

through the contents of such latter.  

 

21. The contractor should attach with the tender list showing their qualifications, 

experience of work and financial status of firm.  

 

22. Stamps duty as required on the contract deed will by born by the contractor.  

 

23. 75% secured advance can allowed as per rules in financial Hand Book.  

 

24. All measurements shall be done as per ISI rules and corrected up to date.  

 

25. The final bill shall be prepared after three months from the date of completion the 

Work. In doors & windows shutters are not supplied by the department.  

 

26. A resolution has been passed on 11-5-94 in the meeting of Authority which is 

effective as follows.  

 

Contract shall be subject to pay 93% from the running bill. The rest of the 7% 

shall be paid at the time of final payment in accordance to rules and regulations.  

 

 

 

Assitant Engineer 

G.D.A. 

 

 

 I/We have carefully read above conditions and agree to abide by them.  
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GHAZIABAD DEV.ELOPMENT AUTHORITY 

GENERAL CONDITIONS FOR CONTRACT 

 

(1) The Contract means the documents forming the tender and acceptance there of and 

the formal agreement executed between the Vice Chairman Development Authority, 

Ghaziabad and the Contractor. Together with the documents referred to therein, 

including these conditions, the specification, designs, drawing and instructions issued 

from time to time by the Engineer-incharge and all these documents taken to together 

shall be deemed to from one contract and shall be complementary to another.  

 

(2) In the contract the following expressions shall, unless the context otherwise requires, 

have the meanings herewith respectively assigned to them.  

 

(a) The 'Work' or 'Work' shall, unless there be something either in the subject or context 

repugnant to such construction, shall be construed and taken to mean the work by, or 

by virtue of the contract contracted to be executed. Whether temporary of permanent 

and whether original, altered subsituted or additional.  

 

(b) The site shall mean the land and/or other places, on into or through which work is to 

be executed under the contract or any adjacent land path or steel through which work 

so to be executed under the contract, or any adjacent land path or street which may be 

allotted or used for the purpose of carrying out the contract.  

 

(c) The 'Contractor' shall mean the individual or firm or company, whether incorporated 

or not, undertaking the works and shall include the legal personal representatives of 

such individuals or the personal composting such firm or company, or the successors of 

such firm or company and the permitted assigns of such individual or firm or company.  

 

(d) The Vice Chairman shall mean the Vice Chairman Ghaziabad Development 

Authority Ghaziabad his successors or assigns.  

 

(e) The 'Engineer-Incharge shall mean the Executive Engineer or the Assistant 

Engineer who shall supervise and be in charge of the work.  

 

(f) The Executive Engineer shall mean the Executive Engineer, Ghaziabad 

Development Authority, Ghaziabad & incharge of the work.  
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(g) The Assistant Engineer shall mean the Executive Engineer, Ghaziabad 

Development Authority Ghaziabad & incharge of the work.  

 

(h) The Estimated Cost shall mean the cost of the work or works as estimated on the 

basis of the tendered rate or rates agreed to between the parties to contract.  

 

The Development's shall mean the Ghaziabad Development Authority, Ghaziabad 

Words importing the singular number include the plural number the Vice versa.  

 

SECURITY DEPOSIT  

Clause-1 : The contractor shall permit Government at the time of making any payment 

to him for work done under the contract to deduct 10 percent of all money as payable or 

account of security deposit until such deduction as along with the sum already 

deposited as earnest money to be adjusted in the last deduction bill amount  

 

If the security is furnished in the from of guarantee bonds, the contractor 

undertakes to renew to furnish fresh guarantee to cover the period of time extensions, if 

any failure on his part to do 50 shall be construed as a breach of this contract and, 

without prejudice to any other remedy provide in these conditions the Engineer-Incharge 

shall have the right to withhold payment and deduct the entire Security amount from any 

moneys becoming payable to the contractor.  

 

The amount of the security money shall, if not withheld on account of breach of 

contract, be refunded after six months of the dated of the completion of the work or after 

payment of the final bill, whichever is later.  

 

Provided that in case the payment of the final bill is not made within six months of 

the completion of the work 75% of the amount of the Security money can be. refunded 

with the prior approval of the Vice Chairman.  

 

All compensation or other sums of money payable be the contractor to authority 

under the terms of his contract be deducted from or paid by the sale of a sufficient part 

of his security deposit or from the interest arising therefrom or from any sums which 

may be due or may become due to the contractor by Authority or any amount 

whatsoever and the event his security deposit being reduced by reason of any such 
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deduction or sale as aforesaid the contractor shall within ten days thereafter make 

goods in cash or Government Securities, endorsed as aforesaid any sum or sums which 

may have been deducted, from or raised be sale of his security deposit or any part 

thereof.  

 

COMPENSATION FOR DEL-  

 

Clause -2 : The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the contractor shall be reckoned fro the date on which the order to 

commence work is given to the Contractor. The work shall throughout the stipulated 

period of the contract be proceeded with all due diligence (time being deemed to be the 

essence of the contract on the part of .contractor) and the Contractor shall pay as 

compensation an amount equal to one percent or such Smaller amount as the 

Executive Engineer 0 behalf of the Authority (Whose decision in writing shall be final) 

may decide on the amount of the estimated cost of the whole work shown by the tender 

for every day that the work remains uncommented or unfinished after the proper dates. 

And further to ensure good progress during the execution of the work, the contractor 

shall be bound, in all case in which the time allowed for any work exceed one month to 

complete one fourth the value of the whole of the work within months form the date of 

written order to commerce the work, one-half the value of the work within month from 

such date and three-fourths the value of the work the value of the work within month 

from such date. In the event of the Contractor failing to coroply with this condition he 

shall be liable to pay as compensation an amount equal to one percent or such smaller 

amount as the executive Engineer on behalf of the authority (whose decision in writing 

shall be final) may decide on the said estimated cost of "the whole work for every day 

that the due quantity of work, remains incomplete Provided that before taking action 

under this clause the Executive Engineer on behalf of the authority shall have a notice 

of 15 days in writing to the contractor and provided always that the entire amount of 

compensation to be paid under the provision of this cause shall not exceed the 

maximum amount of security as specified in Clause-1.  

 

Clause-3 (1) The Engineer-Incharge on behalf of the Authority shall have the power, 

with out prejudice to have right against the contractor in any respect of any delay or 

inferior workmanship or to any claims for damage in respect of any breaches of the 

contract and without prejudice to any right or remedies under any of the provisions of 
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this contract or otherwise and whether the date for completion has or has not elapsed 

by notice in writing, to determine the contract in any of the following cases.  

 

If the contractor having been given by the Engineer incharge a notice in writing to 

certify, reconstruct or replace any defective work or any work damaged by any reason 

whatsoever or that the work being performed in any inefficient of otherwise improper or 

unworK man - like manner shall omit to comply with by the requirements or such notice 

or if the Contractor shall delay or.  

 

Suspend the executive of the work so that either in the judgement of the Engineer -in-

charge (which shall be final and binding) he will be unable to secure completion of the 

work by the date of completion or he has already failed to complete the work by that 

date.  

 

(a) If the contractor being a Company shall pass a resolution or the Court shall make an 

order that the company shall be bound up or if circumstances shall rise which entitle the 

court to make a winding order.  

 

creditor to appoint a receiver of manager or which entitle the court to make a winding 

order.  

 

(b) If the contractor commits breach of any of the terms and conditions of his contract 

order than those mentioned in Sub-Clause (a) above. (b) If the contractor commits any 

acts mentioned in  

Clause-21 her or.  

 

(2) When the contractor has made himself liable for action under any of the cases 

aforesaid. the Executive Engineer on behalf of the Authority shall have powers to adopt 

anyone or· more of following courses as he may deem best suited of the interest of 

Authority.  

 

(i) To determine or rescined the contractor as aforesaid (of which termination or 

rescission notice in writing to the contractor under the hand of the Engineer-in-charge or 

communicated through the Assistant Engineer, shall be conclusive evidence). Upon. 

such determination or rescission the security deposit of the Contractor shall be liable to 

be forfeited and shall be absolutely at the disposal of the authority.  
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(ii) To employ labour paid by the Authority and to supply materials to carry out the works 

or any part of the work debting the contractor with the cost of the labour and the price of 

the materials (of the amount of which cost and conclusive against the contractor) and 

crediting him with the value of the work done in all respects in the same manner and at 

the same rates as if it had been carried out by the contractor, under the terms of his 

contract. The certificate of the Engineer-incharge or to the value of the work done shall 

be final and certificate against the. contractor provided always that action under this 

subsided also that it the expenses incurred by the Authority are less than the amount 

payable to the Contractor at his agreement rates, the difference shall not be paid to the 

Contractor.  

 

(iii) After given notice to the contractor to measure up the work of the Contractor and to 

take such part there of as shall be unexcuted out of his hands and to give it to another 

contract or to complete in which case any expenses which may be incurred in excess of 

the sum, which would have been paid to the original contractor if the, whole work paid 

been executed by him (of the amount of which excess the certificate in writing of the 

Engineer in charge shall be final and conclusive) shall be borne and paid by the original 

contractor and may be deducted from any money due to him by the Authority under this 

contract or on any other account what so ever or from his security deposit or the 

proceeds of sales there of or a sufficient part there of as to case may be.  

 

(3) In the event of anyone or more of the course mentioned in Sub-Clause (2) above 

being adopted by the Engineer incharge the Contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchased for 

procedure any materials or entered into any engagement or made any advance on 

account or with a view to the execution of the work or performance of contract And in 

case action is taken under any of the provision a for the said, the contractor shall not be 

entitled to recover or be paid any sum for any work therefore actually performed under 

this contract unless and until the Engineer-incharge has certified in writing the 

performance of such work and the value payable in respect thereof and he shall only be 

entitled to be paid the value so certified.  

 

Clause-4 : in any case in which any of the power conferred upon the Engineer- incharge 

by Clause-3 here of shall have became exercisable and the same are not exercised, the 

non-exercise thereof shall not constitute a waiver of any of there conditions hereof, and 
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such power shall not with standing be exercisable in the event of any future case of 

default by the Contractor for which by any clauses of clause hereof he is declared liable 

to pay compensation & liability of the contractor for past & future compensation shall 

remain unaffected in the event of the engineer-in charge putting in force all or any of the 

power vested in him under the preceding clause, the engineer-incharge may if he so 

desires, take possession of all or any tools, plant, materials or land stores. In or upon H 

Ii: works or site thereof or belonging to the contractor or procured by him and intended 

to be used for the execution of the work or any part there of paying or allowing for the 

same in account at the contract rates or in the case of these not being applicable, at 

current market rates, to be certified by the Engineer-incharge whose certificate thereof 

shall be final, otherwise the Engineer in charge may be notice in writing to the contractor 

or his clerk of the. Works, foreman or other authorised agent require him to remove 

such tools, plant materials or Stores from the premises (within a time specified in such 

notice) and in the event of the Contract failing to comply with any such requisition, the 

Engineer-in charge may remove at the Contractor's expense or sell them by auction or 

private sale on the account of the contractor and at his risk in all respects and the 

certificate to the  

 

Engineer-in-chargeas the expense of any such removal and the amount of the proceeds 

and expense of any sale shall be final and conclusive against the contractor.  

 

Clause-5 If the Contractor shall desire an extension of the time for completion of the 

work on the grounds of this having been unavoidbly hindered in its execution or any 

other ground, he shall apply in writing to the Assistant Engineer and a copy there of is 

sent to the Executive Engineer within 30 days of the date of the hindrance on account of 

which he desires such as aforepaid, and Assistant -Engineer shall it in his opinion 

reasonable grounds be shown there for recommend such extension of time if any as 

may, in his opining is necessary or proper to Executive Engineer who will authorise 

such extension of time, if any as may in his opinion be necessary or proper and his 

decision shall be final provided always that if the contractor continues to prefrom the 

work beyond the date completion or the extended date as the case my be without 

obtaining approval for extension as aforesaid the right of the Authority to claim 

compensation under Clause-3 shall not be deemed to have been waived.  

 

Clause-6 : On completion of the work the contractor shall send a registered notice to 

the Engineer-in-charge given the date of completion and sending a copy of it to the 
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Executive Engineer and shall request the Assistant Engineer to give him a certificate of 

completion but on such Certificate shall be given nor shall the work be considered to be 

complete until the contract shall have removed from the site on which the work shall be 

executed all scaffolding surplus Materials and rabbnish, and cered off the dirt from all 

wood work, door windows walls floors or other parts of any building in upon or about 

which the work is to be execution, or of which he may have had possession for the 

purpose of the execution thereof and he has filled up to pits, If the contractor shall fail to 

comply with the requirements of this clause as to removal of scaffolding, surplus 

materials and rubbish and cleaning off dirt and filling of pits on or before the date fixed 

for completion of the work, the Engineer-in-charge may at the expense of the contractor 

removal such scaffolding, or surplus materials and the rubbish and dispose of the same 

as the he thinks fit, and clean of such dir and fill the pits as aforesaid, and the contractor 

shall forthwith pay the amount of all expenses so incurred and shall have no claim in 

respect of any such scaffolding, of surplus materials as aforesaid except for any sum 

actually realised by the sail there of, On completion the work shall be measured by On 

complete Assistant Engineer him self or through his subordinates, whose measurement 

shall be binding and conclusive against the contractor, Provided that if subsequent to 

the taking of measurements by the subrodinates as aforesaid the assistant engineer 

has' reason to belive that the measurements taken by his subordinates are not correct, 

the Assistant Engineer shall have the power to cancel the measurements already taken 

by his subordinates and acknowledged by the contractor to take measurements again 

after giving reasonable notice to the contractor and such re-measurements shall be 

binding on the contractor.  

 

within ten/thirty days of the receipt of the notice the engineer-in-charge shall inspect the 

work and, if there is visible no defect on the face of the work, shall give the contractor a 

certificate of completion if the Assistant Engineer finds that the work has been fully 

complete. It shall be mentioned in the certificate so granted. If on the other hand it is 

foured that there are Certain visicre defacte to removed, the certify to be granted by 

Assistant engineer shall-specifically mention the details of the visible defects along with 

the estimate of the cost for removing these defects. The final certificate of completion of 

work shall be given after the visible defects pointed out above have been removed.  

 

Clause-7: No Payments se all be made for works estimated to cost less than rupees 

one Payments thousand till after the whole of the works shall have been completed and 

a Certificate of completion given But in the case of works estimated to cost more then 
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rupees one thousand the contractor shall on, submitted the bill thereof be entited to 

receive monthly payment proportionate to the part there of than approval and passed by 

the engineer-in-charge. Whose certificate of such approval and passing of the sum so 

payable be final and conclusive against the advance contractor. But all such 

intermediate payments shall be regarded as payments by way of advance against the 

final payments only not as payments for works actually done and completed and shall 

not preclude the requiring of bad unsound and imperfect of unskilled work to be 

removed and taken away and reconstructed, respected or it shall not be considered, as 

an admission of the due performance.  

 

Bill to be submitted monthly of the contractor part thereof in any respect or the accruing 

of any claim, not shall in conclude, determine or affect in any way this powers of the 

engineer-in-charge under these conditions or any of them as to· the final settlements 

and adjustment of the accounts other wise or in other way affect the contract.  

 

The final bill shall be submitted by the contractor within one month of the date fixed for 

completion of the work or of the date of the certificate of completion furnished by the 

assistant engineer and payment shall be made within three, months of the submission 

of the such bills. If the amount of the contract plus that of the additional items is upto Rs. 

2 lacs and in six months if the same exceeds Rs. 2 lacs if there shall be any dispute 

about any items of the work then the undisputed item or items only shall be paid within 

the said period of three months or six months as the case may be. The contractor shall 

submit a list of the disputed items within 30 days from the disallowance thereof and if he 

fails to do so, this claim shall be deemed to have been fully waived and absolutely 

extinguished.  

 

Clause-8 : A bill shall be submitted by the Contractor each month on before the date 

fixed by the Engineer-in-charge for all work executed in the previous month and· the 

engineer-incharge shall take or cause. to be taken the requiste measurement, for the 

purposes of having the same verified arid as far as admissible adjusted, if possible, 

before the expiry of ten days from the presentation of the bill. If the contractor dose. not 

submit the bill within the time fixed as aforesaid, the engineer-charge may get the said 

work measured up in the presence of the contractor whose counter signature to the 

measurement list will be sufficient warrant and engineer-incharge may prepare a . bill 

from such list which shall be binding on the contractor whose in all respects ..  
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Clause-9: Before taking any measurement of any work as has been referred to in 

clause 6,7, & 8, hereof the engineer-in-charge or a subordinate deputed by him shall 

give reason able notice to the contractor. If the contractor fails to attend at the time of 

measurements after such notice or fails to Countersing or to record the difference with 

in a week from the date of measurement in the manner required by the Engineer-charge 

then and in any such measurement taken by the engineer-incharge or by the 

subordinate deputed by him as the case may be shall notwithstanding the provision in 

clause & be final and binding on the contractor and the contractors shall have on right to 

dispute the same.  

 

Clause-10 : The contractor shall submit all bills on the printed froms to be had on 

application at Bill to the offices of the engineer-in-charge and the charges in the bill shall 

always be entered at the rate specified in the tender or in the case of any extra work 

ordered in pursuance of these conditions and not mentioned or Provided for in the 

tender, at the rates hereinafter provided for such work.  

 

Clause-11 : If the specification or estimate of the work provides for the use of any 

special description of materials to be supplied from the engineer-in-charge store, or if it 

is required  Authority that the contractor shall use certain stores to be provided by the 

engineer in charge (such materials and stores and the prices to be charged therefore as 

hereinafter mentioned being so far as practicable for convenience of the contractor but 

not so as in any way to control Stores the meaning or effect of this contract, specified in 

the Schedule or memorandum hereto supplied annexed) the of the contract specified in 

the Schedule of memorandum hereto annexed) the contractor shall be supplied with 

such materials and stores as are required from time to time be used by him for the 

purposes of the contract only, and the value of the full quantity of materials and stores 

so supplied at the rates specified in the said schedule or memorandum may be set off 

or deducted from any sums then due, or thereafter to became due to the contractor 

under the contract or otherwise, or against or from the security deposit, or the proceeds 

of sale thereof if the same is held in government securities, the same or of sufficient 

portion thereof being in this case sold for the purpose. It shall be the responsibility of the 

contractor to ascertain from time to time the engineer-in-charge about the position of 

availability of the materials as aforementioned and any delay on the part of the 

engineer-in-charge to arrange supplies of the same shall not entitle the contractor to 

any compensation but in the event of the such delays the contractor shall be granted 

reasonable extension of time. All materials supplied to the contractor are the property of 
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the contractor, but shall not on any account be removed from the site of the work, 

except with the written permission of the engineer-in-charge or under his orders and 

shall at all times be open to, inspection by the engineer-in-charge, Any such materials 

unused and in perfectly good condition at the time of, the completion or determination of 

the contract may, by special arrangement. Be taken over by government at prevailing 

market rates, if required for use on other works in progress provided that the price 

allowed, shall' not exceed the amount charged to the contractor.  

 

Clause-12 : The contractor shall execute the whole' and every part of the work in the be 

executed in most substantial and work-man like manner and both as regards materials 

and otherwise in every respect instrict accordance with the specifications. The 

contractor shall also confirm exactly fully and faithfully to the designs drawings and 

instruction in writing relating to the work signed by the engineer-in charge and lodged in 

his office.  

 

and to which the contractor shall be entitled to have access to such office for the 

purpose of inspecting during office hours, and the contractor shall be furnished free of 

charge one copy of the specifications and of all such designs, drawings & instructions 

as are not included in the detailed PW.D. specification for buildings' and roads enforced 

from time to time or any other printed publications or general specifications referred to 

elsewhere in the contract.  

 

Clause-13 : The engineer-incharge shall have power to make any alteration in, 

commission from, additions to as substitutions for the original specifications, drawing, 

designs and instructions that appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with and instructions 

which may be given to him in writing signed by the engineer incharge and such 

alterations, commission, additions or substitutions shall not invalidate the contract any 

altered, additional or substitutions shall not invalidate the contract and any altered, 

additional or substituted work which the contractor may be directed to do in the manner 

above.  

 

specified as part of the work shall be carried out by the contractor-on the same 

conditions in all respects on which he agreed to do the main work. The time for the 

completion of the work shall be extended in the proportion, that the altere additional or 

substitued work bears to the original contract work, and the certificate of the engineer-
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incharge shall be conclusive as to such proportion. the rates for such additional, altered 

or substituted work under this caused shall be worked out in accordance with the 

following provisions in their respective order:  

 

(i) If the takes for the additional, altered or substituted work are specified in the contract 

for the work, the contractor is bound to carry out the additional, altered or substituted 

work at the same rates as are specified in the contract for the work.  

 

(ii) If the altered, additional or substituted work includes any work for which no rates are 

specified in the contractor the work or can not be derived from the similar class of work 

in the contract then such work shall be carried out at the rates entered in the schedule 

of rates for Meerut District minus plus percentage which the total tendered amount 

bears to the estimated cost of the entire work put to tender.  

 

(iii) If the rates for the additional altered or substituted work are not specifically provided 

in the contract for the work, the rates will be derived from rates for similar class of the 

work as are specified in the contract for the work ..  

 

(iv) If the rates for the altered additional or substituted work cannot be determined in the 

manner specified in sub clause (i) to (iii) above, then - the rates for such work shall be 

worked -out on the basis of the schedule of rates of District specified above minus plus 

the percentage which the total tendered amount bears to the estimated cost of the 

entire work put to tender provided always that if the rates for a particular part or parts of 

the item is not in the schedule of rates. The rate for such part or parts will be determined 

by the executive engineers behalf of the authority on the basis of the prevailing market 

rates when the work was done.  

 

(v) If the rates for the altered, additional or substituted work can not be determined in 

the manner specified in sub-clauses (i) to (iv) above, then the contractor shall within 7 

days of the dote of receipt of order to carry out the work inform the executive engineer 

of the rate which it is his intention to charge for such class of work,' supported by 

analysis of the rate or rates claimed and the executive engineer shall determine the rate 

or rates.  

 

on the basis of the prevailing market rates and pay the contractor accordingly. However, 

the executive such class of work and arrange to carry it out in such manner as he may 
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consider advisable. But under no circumstances the contractor shall suspend the work 

on the under sub-clauses (1), (ii) and (iii) shall be worked out by the executive manager 

on behalf of the authority.  

 

Clause-14 : If at any time after the commencement of the work the administrator shall 

for reason whatsoever not require the whole thereof as specified in the tender to be 

carried out the engineer-in charge shall give notice in writing of the fact to the contractor 

who shall have no claim on any payment or compensation what ever on account of any 

profit or advantage, which he might have derived from the execution of the work in full 

but which he did not derive in consequence of the full amount of the work not having 

been carried out, neither shall he have any claim for compensation by reason of any 

alteration having been made in the original specification drawings, designed and 

instructions which shall involve any curtailment of the work as originally contemplated 

nor shall be have any claim to compensation by reason of his having purchased or 

procured materials with a view to the execution of the work or the performance of the 

contract. But the engineer-in-charge shall have the option either to take over the 

materials at the site, if of approved quality and not in excess of the requirements of the 

work to pay to the contractor the actual cost thereof (of the amount of which cost a 

certificate by the engineer incharge shall be binding to the contractor). In the event of 

this option not being exercised, the contractor may submit to the engineer incharge 

within one month of the date of the order closing down the work a detailed statement of 

the loss that he estimate he will sustain by removing, selling or otherwise disposing of 

the materials. The estimate will be forwarded to the administrator who will decide what 

sum, if any should as matter of grace be paid to the contractor to compensate him for 

the loss suffered by him, and the decision of the administrator shall be final and binding 

on the contractor.  

 

Clause-15: If it shall appear to this engineer incharge or his subordinate in charge of 

the work, that any work has been executed with unsound, imperfect or unskillful 

workmanship, or with materials of any inferior description or that any materials or 

articles provide by him for the execution of the work are unsound or of a quality inferior 

to that contracted for or otherwise not in accordance with the contract, the contractor, 

shall on demand in writing from the engineer incharge specifying the work, materials or 

articles complained of not with standing that the same may have been in advertantly 

passed, certified and paid for forth with rectify or remove and reexecute the work or 
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remove and replace with others the materials or articles complained of, as the case may 

be, at the risk and expense in all respects of the contractor.  

 

Clause-16 : Authority shall have the right to accept at reduced rate, sub-standard or 

defective work, and to cause an audit and technical examination of the works and the 

running and final bills of the contractor including all supporting vouchers, abstracts etc. 

to be made before or after the payment of the final bills and if as a result of such 

acceptance of sub-standard or defective work, audit and technical examination, any 

sum if found and to have been overpaid in respect of any work done by the contractor 

under the contract or any work claimed to have been done by him under the contract 

but found life not have been actually executed the contractor shall be liable to refund the 

amount of the over payment and it shall be lawful for the authority to recover the same 

from him in the manner prescribed in Clause 1 above or in any other manner legally 

permissible. and if it is found that the contractor was paid less than what was due to him 

under the contractor in respect of any work executed by him under it, the amount of 

such under payment may be duly paid by the authority to the contractor.  

 

Provided that the sub-standard or defective work accepted is not considered to be 

seriously defective by the engineer incharge and the rate of the work so accepted is 

suitably reduced by him to compensate the authority and such reduction binding on the 

contractor.  

 

Clause-17 : All work under or in the course of execution executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the engineer 

incharge and his subordinates, and the contractor shall at all times during the usual 

working hours, and at all other time, at which reasonable notice of intention of the 

engineer in charge or his subordinate to visit the works at all have been given to the 

contractor, either himself be  

 

present to received orders and instructions, have a representative agent duly accredited  

 

responsible in writing present for that purpose. Orders given to the contractor agent 

shall be presents considered to have the force; as if they had been given to the 

contractor himself.  
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Clause 18 : The contractor shall give not less than five days notice in writing to the 

engineer-in charge or his subordinate in charge of the work before covering up or 

otherwise placing given beyond tile reach of measurement any work in order that the 

same may be measured and correct dimension thereof be taken before the same is 

coverage up or placed beyond the reach of measurement, and shall not cover up or 

place beyond the reach of measurement any work without the consent in writing of the 

engineer in charge or his subordinate in reach of measurement without such notice 

having been given or consent obtained the same shall be uncovered at the contractor's 

expense in default thereof no payment or allowance shall be made for such work or the 

materials with which the same was executed.  

 

Clause 19 : If the contractor or his work people or servants shall break deface, injure or 

destroy.  

 

any part of a building on or in which they may be working, or any building, road fence, 

enclosure or grass land or cultivated ground contiguous to the premises on which the 

work or any part of it is being executed or if any damage shall happen to the work while 

in progress from any cause whatsoever, or any defect shrinkage or other faults appear 

in it within six months after a certificate final or otherwise, of its completion shall have 

been given by the, engineer-in-charge as aforesaid, tile contractor shall make same 

good at its..  

 

own expense or in default engineer in charge may cause the same to be made good by 

other workman and deduct the expense (of which the certificate of the engineer in 

charge shall be final) from any sums that may then or at any time thereafter, become 

due to the contractor or from his security deposit, or the proceeds of sale thereof or a 

sufficient portion thereof or in any other manner legally permissible.  

 

Clause 20 : The contractor shall supply at his own cost all materials (except such· 

special materials.  

 

if any, as may in accordance, if any, as may in accordance will the contract be supplied 

from the engineer in charge stores), plant, tools, appliances, implements, ladders, 

cordage, tackle, scaffolding and temporary works requisite or proper for the proper 

execution of the work, whether original, altered or substituted and whether included in 
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the specifications or other documents forming part. of contractor referred to in these 

conditions or other.  

 

documents forming part of contractor referred to in these conditions or not which may 

be necessary for the purpose of satisfying or complying with the requirements of the 

engineer-in-charge as to require together with carriage therefore to and from the work. 

The contractor shall also supply with out charge the reqboisite number of persons with 

the means and materials necessary for the purpose of setting out the works, and 

counting, weighting and assisting in the measurement of examination at any time and 

from time to time of the work or materials, failing his so doing the same may be 

provided· by the engineer-in-charge at the expense of the contractor and the expense 

may be, deducted from any due to the contractor under the contract on or from his 

security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The 

contractor shall also provide all necessary fencing and lights required to protect the 

public from accident, and shall be bound to bear the: expense of defence of every suit 

action or other proceedings at law that.  

 

may be brought by any person for injury sustained owing to neglect of the above 

precautions, to pay any damages and costs which may be awarded in any such suit, 

action or proceeding to any such person, or which may with the consent of the 

contractor be paid to compromise any claim by any such person, if any equipment is 

issued by the authority store, rent will be recovered from the contractor's bills at rates 

fixed by the executive engineer the terms of such issue to be. ascertained by the 

contractor from the engineer in charge in writing in advance. 

 

Clause 21 : The contract shall not be assigned or sublet without the written approval of 

the executive engineer. Ana if the contractor shall assign or sublet his contract, or 

attempt so to do, or become insolvent or commence any insolvency proceeding or make 

any composition with his creditors, or attempts so tv do or if any bribe, gratuity, gift, 

loan, perquisite reward or advantage, pecuniary or otherwise, shall either directly or 

indirectly, be given, promise be rescined or offered by the contractor, or any of his 

servants or agents, to any authority officer or and security person in the employ of 

authority in any way relating to his office of employment or if any such officer or person 

shall become in any way directly or indirectly interested in the contract, the executive 

engineer may thereupon by notice in writing rescind the contractor and the security 

deposit of the contractor shall thereupon stand forfeited and be absolutely at the 
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disposal of the authority and the same consequence shall ensure as if the contract had 

been.  

 

rescined under clause 3 thereof and in addition the contractor shall not be entitled to 

recover or be paid for any work there to or for actually performed under the contract.  

 

Clause 22 : The contractor shall not for the execution of the work employ any labour 

under 12 years of age and within the limits of any cantonment, any female labourer. For 

every breach of this convenant the contractor shall be liable to· pay be way of liquidated 

damages such sum not exceedirig fifty rupees as the engineer in charge may fix and the 

engineer in charge may recover such sum be deduction from any sums which may be 

due, or may at any time thereafter be come due to the contractor.  

 

Clause 23(a) : The contractor shall pay to his labourers a fair wage and shall supply 

every labourer employed by him with a wage card on which the rate of wages, the 

attendance and payment shall be entered.  

 

Clause 23(b) : The contractor before his commences work shall paste in a conspiciuous 

place of the work a notice giving the rates of wages which shall not be less than the 

minimum wages applicable any where no minimum wages are applicable the wages will 

be such as may be certified as fair wages by the engineer-in-charge and shall send a 

copy of the notice to the engineer in charge.  

Clause 24 : The contractor shall be bound by all statuary provision with regard to the 

period for which wages shall be paid and deduction from wages.  

 

Clause 25 : The contractor shall comply with all labour laws as applicable at the site of 

the work.  

 

Clause 26 : In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor's part of this agreement the contractor shall comply with 

or cause to be complied with all the directives issued by Government of UP from time to 

time for the protection of health and sanitary arrangements for workers employed by 

authority and its contractors.  

 

Clause 27 : Leave and pay during leave of all labour employed by the contractor shall 

be regulated as follows:  
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 (1) LEAVE:  

 

(I). In the case of delivery, maternity leave not exceeding 8 weeks, .4 weeks upto 

including the day of delivery and .4 week following that day.  

 

II) In the case of miscarriage upto 3 weeks from the date of miscarriage.  

 

(2) PAY  

 

(I) In case of delivery leave pay during maternity leave will be at the rate of the  

 

womans average daily earnings, calculated on the total wages earned on the days 

when full time work was done during a period of 3 months immediately preceding the 

date on which she give notice that she expects to be confined or at the rate of seventy 

five paise a day which ever is greater.  

 

(II) In case of miscarriage leave pay at the rates of average daily earnings calculated on 

the total wages earned on the days when full time work was done during a period of 3 

months immediately preceding the date of such miscarriage.  

 

3) Conditions for the grant of maternity leave:  

 

No maternity leave benefits shall be admissible to a woman unless she has been 

employed for total period not less than 6 months immediately preceding the date on 

which she preceeds on leave. In' the event of the contractor commiting a default or 

breach of any of the provisions of the authority's direction to the contractors for the 

protection of health· and sanitary arrangements for the workers of furnishing any 

information or submitting or filling and any statement under the provisions of the above 

directions which is materially incorrect, the contractor shall without prejudice to any 

other liability pay to the authority a sum not exceeding Rs. 501/- for every default or 

breach and in the event of the contractor defaulting continuously in this respect the 

penalty may be enhanced to Rs. 50/-.  
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per day for each day of default subject to a maximum of 5 percent of the estimated cost 

of the work put to tender. The decisions of the engineer in charge shall be final and 

binding on the parties .  

 

Should it appear to the engineer that the contractor in not properly observing and 

complying with the said directions for the protection of health and sanitory arrangements 

for work people employed by the contractor (here in referred as the said directions), the 

engineer in charge shall have power to give notice in writing to the contractor requiring 

that the said directions be complied with and the amenities prescribed therein be 

provided to the work people within a reasonable time to be specified in the notice. If the 

contractor shall fail within the period specified in the notice to comply with and observe 

the engineer in charge shall have the power to provide the amenities herein before 

mentioned at the cost of the contractor. The contractor shall erect, make and maintain 

at his expense, and approved standards all necessary huts and sanitory arrangements 

required for his work people on the site in connection with the execution of the works 

and if the same shall not have been erected or constructed according to the approved 

standards, the engineer-in-charge shall have the power to give notice in writing to the 

contractor requiring that the said huts and sanitory arrangements be remodelled and 

reconstructed according to approved standards and if the contractor shall fail to remodel 

or reconstruct such huts and sanitory arrangement according to the approved standards 

within the period specified in the notice, the engineer~in-charge shall have the power to 

remodel and reconstruct such huts and sanitory arrangements according to the 

approved standards at the cost of the contractor.  

 

Clause 28 : The contractor shall at his own cost provide his labour with a sufficient 

number of huts (thereinafter referred as the camp) of the following specifications on a 

suitable plot of land to be approved by the engineer-in-charge.  

 

1 a) The minimum height of each hut at the eye level shall be 7 feet and the floor area 

to be provided will be at rate of 30 sq. ft. for each member of the workers family staying 

with the labourer. b) The contractor shall construct additional suitable cooking place 

having a minimum area of 6" x5" adjacent to the hut for each family.  

 

c) The contractor shall construct sufficient number of bathing and washing place one 

unit for every 25 persons residing the camps. these bathing and washing places shall 

be suitably screened .  
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. 2 a) All the huts shall have walls of sun dried or bunt bricks, laid in mud mortar other 

suitable local materials as may be approved by the engineer-in-charge. In case of sun 

dried bricks, the walls should be plastered with mud gobri and shall be atleast 6" above 

the surrounding ground the roofs shall be laid with thatched to any other materials as 

may be approved by the Engineer-in-charge and the contractor shall ensure thrughout 

the period of their occupation the roofs remain waterlight.  

 

(b) The contractor shall provide each hut with proper ventilation.  

 

(c) All doors windows and ventilation shall be provided with suitable !paves for security 

purposes.  

 

(d) There shall be kept an open space of atleast 8 yards between. the rows of hut which 

may be reduced to 20ft. according to the availability of site with th~ approval of the 

engineer in charge. Back to back construction will be allowed.  

 

3-Water supply: The contractor shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than 2 gallons of pure and whole some water 

per head per day for drinking purposes. Where pipe water supply is available, the 

supply shall be at stand posts and where the supply is from wells or river, tanks which 

may by of metal or masonry shall be provide. The contractor shall also at his own cost 

make arrangements for laying pipe lines for water supply to his labour camp from the 

existing main where ever available and shall pay all fees and charges therefore.  

 

(4) The site selected for the camp shall be high ground, removed from jungle.  

 

(5) Disposal of Excreta : The contractor shall make necessary arrangements for the 

disposal excreat from the latrines by trenching or incineration which shall be according 

to the requirements laid down by the local health authorities. If trenching. or incineration 

is not allowed, the contractors shall make arrangements for the removal of excreta 

through the municipal board and in from. it about the nutnberof labourers employed so 

that arrangements, may be made by such Board for the excreta. All charges on this 

account shall be born by the contractor and paid direct by him to the municipality. The 

contractor shall provide one sweeper for every eight seats in case of dry system  
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(6) Drainage: The contractor shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy.  

 

(7) The contractor shall maker necessary arrangements for keeping the camp area 

sufficiently lighted to avoid any accidents to the workers.  

 

(8) Sanitation: The contractor shall make arrangements for conservancy and sanitation 

in the labour camp according to the rules of the local public health and medical 

authorities.  

 

Clause 29 : All sums payable by way of compensation under any of these conditions 

Sum payable by way of shall be considered as reasonable compensation to be applied 

to the use of authority to be without reference to the actual loss or damages sustained 

and whether or not any resonable compensalion damage shall have been sustained.  

 

without reference to Clause 30 : In the case of a tender by partners any charge in the 

constitution shall be actual loss. forthwith notified by the contractor to the engineer in 

charge for his information.  

 

Clause 31 : All works to be executed under the contractor shall be executed under the 

direction and subject to the approval in all respects of the Engineer in charge for the 

time being. who shall be entitled to direct at what point or points and in what manner 

they are to be commenced and from time to be carried on.  

 

Clause32: (a) If the contractor considers any work demanded of him, to be outside the 

Works to be under requirements of contract, or considers any record or ruling of the 

Engineer in charge or director to engineer if his subordinates to be unfair, he shall 

immediately upon such work being demanded in charge or such record or ruling being 

made, ask in writing for written instruction& or decisions.  

 

Where upon be shall proceed without delay to perform to the record or ruling and within 

twenty days after date of receipt of the written.  

 

Clause 32 : (a) If the contractor considers any work demanded. of him. to be outside 

the requirements of contract, or considers any record or ruling of the Engineer in charge 

or if his subordinates to be unfair, he shall immediately upon such work being 
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demanded ro such record or ruling being made, ask in writing for written instructions or 

decisions. Where upon be shall proceed without delay to perform to the record or ruling 

and within twenty days after date of receipt of the written instructions or decisions he 

shall file a written protest with the engineer in charge stating clearly and in detail the 

basis of his objections, Except for such protest or objections as are made on record. In 

the manner herein specified and within the time limit stated the records, rulings 

instructions or decisions of the Engineer in charge shall be final and conclusive~ 

instructions and or decisions of the engineer in charge contained in letters transmitting 

drawings to the contractor shall be considered as written instructions or decisions 

subject to protests or objections as herein provided.  

 

(b) If the contractor is dissatisfied with the final decisions of the engineer in charge 

pursuance of clause-32 (a), the contractor may within twenty days receiving notice of 

such decisions, give notice in writing requiring that the matter be submitted to arbitration 

and furnishing detailed particulates of the dispute or difference specifying clearly the 

point at issue. If the contractor fails to give such notice with in the period of twenty days 

as stipulated above, the decisions of the engineer-in-charge shall be conclusive and 

binding on the contractor.  

 

(c) Except where otherwise provided in the contract all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions herein 

mentioned and as to the quality of workmanship or materials used on the works or as to 

any other question, claim, right or rates for extra items sanctioned and decided qr not by 

the competent authority under the conditions of this contract, matter or thing 

whatsoever, in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimated, instructions, orders on these conditions or otherwise creaming 

the work or the execution of failure to execute the same, whether arising during the 

progress of the works after the. completion or abandonments thereof shall be referred to 

the sole arbitration of the person or persons appointed by the Vice Chairman ·It will be 

on objection to any such appointment that the arbitrator so appointed is a government 

servant, that he had to deal with the matters to which the all or any of the matters in 

dispute or difference. The arbitrator to whom the matters is originally or subsequently 

referred being incapacitated to act the Vice .Chairman shall appoint another person top 

act as arbitrator in accordance with the terms of contract. It is also a term of this 

contract that on person other than a person appointed by the administrator as aforesaid 
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shall act as arbitrator and, if for any reason that not possible, the matter is not be 

referred to arbitration at all.  

 

The arbitrator(s) may from time to time with the consent of the parties enlarge the time 

for making and publishing the award.  

 

Subject as aforesaid to the provisions of the arbitration act. 1960. Or any statutory 

modification or reenactement thereof and the rules made there under for the time being 

in force shall apply to the arbitration proceedings under this clause.  

 

All disputes between the parties to the contract arising out of and relating to the contract 

shall after written notice by party to the contract, to the other party, be referred to 

arbitration as above. Unless the parties otherwise agree such reference shall not take 

place until after the completion, alleged completion or abandonment of the worker the 

determination of the contract.  

 

The venue of arbitrator shall be such a place or places as may be fixed by the arbitrator 

in his their sloe discretion. Any suit or application for the enforcement of this arbitrator 

clause shall' be filed in the competent court at Ghaziabad and no other court of any 

other district of the Pardesh or outside Uttar Pradesh shall have any jurisdiction in the 

matter. The award of arbitrator shall be final, conclusive and binding on both the parties 

to the contract.  

 

Clause 33 : The contractor shall obtain from the Stores of the engineer incharge all 

stores and all imported materials, if required, to any considerable or extent for the work 

or any part thereof or in making up articles required there for or in connation therewith. 

The viaue of such stores and articles as may be supplied to the contractor by the 

engineer in from charge will be debited to the contractor in his account at rates shown in 

the schedule attached to the contract, and they are met the entered in the schedule. 

they  

 

will be debited at cost price, which for the purposes this contract shall include the cost of 

carriage and all other expenses whatsoever which shall been incurred in obtaining 

delivery of the same at the stores aforsaid.  

Clause34 : Expect where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specification designs, drawings and instruction here in 
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mentionedandstoheqaldy of work meiil shipormateriaisusedn dont the workers to any 

other question, claim right, matter or thing what so ever, in any way arising out if or 

relating to the contract. Designs drawings specification, estimates, instruction orders or 

these conditions or otherwise concerning the works, ore the execution of failure to 

execute the same whether arising during the progress of the work of after the 

completion or abandonment thereof shall be referred to the sole arbitrator of the 

administrator of the authority or if he so pleases any person appointed by. him. It will be 

no to any such appointment that the arbitrator so appointed is a Government servant, 

that he had to deal with matters to which the. contract relates and that in the course of 

his duties as Government servant or Administrator he had expressed views on all or any 

of the matters in dispute or difference. In the event of the arbitrator to whom the matters 

to which the contracts relates and that in the course of his duties as Government 

servant or administrator he had expressed views on all or any' the matter is originally 

referred being transferred or vacating his office or being unable to act for any such 

reasons, the administrator at the time of such transfer, vacation of office qr inability at 

act, shall appoint another person to act as arbitrator in accordance with the terms of the 

contract. Such person shall be entitled to proceed with reference from the stage at 

which it was left by his' predecessor. It is also a term of this contract from the stage at 

which it was left by his predecessor. It is also a term of his contract that no person other 

than a person appointed by the administrator or the administrator himself should act as 

arbitrator and if for any reason that not possible. the matter is not be referred to 

arbitration at all.  

The arbitrator may from time to time with the consent of the parties enlarge the time for  

making and publishing the award. ,  

 

Clause35 : In the case of any class of work for which there is no specification in the 

contract such Action work shall be carried out in accordance with the detailed P.WD. 

specification and in the where no event of there being no detailed specification for the 

name work shall be carried out in specification all respect in accordance with the 

instruction and requirement.  

 

Clause36 : The additions and deductions on account of the precentage referred to at 

page 3 of the accepted tender will be calculated on the gross, and net amount of the 

bills for the work done.  

Clause37 : (1) : In every case in which by virtue to the provisions of section 12, sub-

Section (1) the Workmen's Compensation Act 1923 Government is obliged to pay 
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compensation to a workmen employed by the contractor or by any sub-contractor from 

him i the execution of the said work Government, will recover from the contractor the 

amount of the compensation so paid, and without prejudice to the rights of government 

under Section 12 sub'-Section (2). of the said Act Government shall be at liberty to 

recover such amount or any part there of by deducting it either from security deposited 

by the contractor to his credit under clause 1 of these conditions or any other sum due 

to government from the contractor whether under this contract of otherwise.  

(2) Government shall not be bound to contest any claim against it under section 11 2, 

sub-section (1) if the said a Act except on the written request of the contractor and upon 

his giving to Government full security for all costs for which Government might become 

liable in consequence of contesting the claim.  

Clause38 : No bricks for use on the work shall be manufactured within the limits of a 

Municipality Cantonment or Notified area or within half a mile of the site of work. Any 

bricks so manufactured may be rejected by the Engineer-in-charge,  

Clause39 : No earth for filling or any other purpose, shall be excavated within five miles 

of the site of the work except with the written permission of the Engineer-in-charge and 

then only on conditions that the area in which such excavation is made shall be leveled 

and pressed by the contractor at his own expense in accordance with the instruction of 

the Engineer-in-charge and in such a manner as to prevent the formation of pools 

stagnant water,  

If the contractor fails to copy with this condition the Engineer-in-charge may cause the 

ground to be leveled and dressed by other workmen and deduct (of which the certificate 

at the charge shall be final) from any sums which may be due, or at anytime there after 

become due to the contractor from his security deposit, or from the proceeds of sale 

there of.  

 

 

 

Contract Engineer-in-charge 
Development Authority 

Ghaziabad 

Vice Chairman 
Ghaziabad Development Authoirty 

Ghaziabad 
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ANNEXURE - 1 

 

 

AGREEMENT 

 

Tender invited by executive engineer-VI G.D.A. 

(Vikas Pradhikaran Ghaziabad (U.P.) 

Tender Notice No.    86 @4@ih0,0&Vh0@2015& 16   fnukad % 16-07-2015                                                

      

  

In consideration of the g.D.A. having treated tender/to be on eligible person whose may 

be considered the tenderer hereby agrees to the condition that the proposals to the 

above inviting shall not be withdrawn within three months from the date of opening of 

the tender also to the condition that it after the tender the tender do with his proposal 

within the said period. Earnest money deposited by him may foritted to the G.D.A. in the 

of the later and 1 hereby also agree that is subsequent to the submission of may tender 

not acceptable to the G.DA. Be deemed to have withdrawn any proposal.  

 

 

    Signed this............................ day 

  

    of ........................................ 

 

 

 

Witness; 

 

 

 

1............................................................. Signed by ...................................................  

2............................................................. Signed by ................................................... 

 
 

 

 Important Note :   This agreement is to b signed by the  

     Contractor  

 

 

 

 

on stamp paper of Rs. 7/- with twenty paise revenue 

stamp should be affixed on it. This is to be submitted 

alongwith the tender failing which the tender is liable 

to be rejected.  
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GHAZIABAD DEVELOPMENT AUTHORITY 

SPECIFICATION 

 

All the work shal lbe carried out according to C.P.W.D. detailed specification for road 

work or as directed by the Engineer incharge or as stated below.  

1. EARTH WORK :  The earth work shall be out to the required depth and also 

according to the required levels for the roads construction. The earth received from 

cutting shall be utilised in making road parriesfilling the low portion of the road, proper 

levelling dressing and ramming shall have to the lone of the earth filled in making road 

patries.  

2. COLLECTION OF STONE GRIT :  This shall be from Gurkul (haryana) quality 

and shall be of blusn texture. Swiews designation shall be follows :  

S.No. Grading No. Size Swieve Designation  % by Weight passing  

        The Swievs 

 

1. 12mm   12mm    100 

    20mm    90-100 

    No. 480 I.S.I.   10-30 

    No. 15 I.S.I.   0-8 

2. 10mm   10mm    100 

    No. 480 I.S.I.   85-100 

    No. 8 I.S.I.    10-30 

3. COLLECTION OF COURSE SAND (BADARPU) :  It shall be of Badarpur 

quaries and shall be according to c.P.W.D. detailed specification No. 1.9 for coarse 

sand. The bulkage shall be deducted @121/1/2A of measured quantity. sieve 

designation shall be follows.   

 I.S. SIEVE DESIGNATION  

 480    0-5 

 240    5-30  

 120    15-55 

 60    40-75 

 30    70-95 

 15    90-100 

4. PREMIX CARAPAT : It shall be 4cm. thick layer of stone grit of specified grading 

mixed with bitumen binder  of suitable grade in specified preparation. Before laying of 

premix carpart the water bond surface will have to be well cleaned by brushes. No earth 

molorum should remain on the water bond surface. A seal cost of precar pet and rolled.  

 The quantity of binder required shall be as given in the description of the items. 

The quantities of stone grit and coarse sand will be required as specified. The 

construction procedure shall be according to C.P.W.D. specification.  

5. COLLECTION OF MOORUM : It shall be of approved quality of Delhi Quaries. 

The bulkage shall deducted @ 12/1/2% of measured quantity.  

6. CONSOLIDATION OF STONE BALLAST : It shall be according to C.P.W.D. 

detailed specification. Before laying in soling base coat the subgrade shall conform the 

proper section and cross section. The sub grade will have to be well compacted with 

Road Roller and these should not remain nay soft or depressions. Numanas at every 

15m. apart will be make with the help of consolidation template. The loss coat of stone 

ballast shall be laid with the required thickness with proper dressing shall be spreading 

of stone ballast be done to the required thickness of loose coat of stone ballast. The 

ballast shall be laid in proper profiles by using template placed across the road about 

6m. apart and it shall be laid in proper camber as directed by the Engineer-in-charge. 
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After properly dressing spreading of stone ballast be done to the required thickness of 

loss coat of stone ballast. The ballast the surface to the prescribed camber it shall be 

property rolled by rolled by road roller. the blinding materials shall be either clay or 

moorum.  

7. COLLECTION OF STONE BALLAST : It shall be of Tajpur quarries and shall be 

according to C.P.W.D. detailed specification and shall be as per gauge as specified 

below: 

S.No. Grading No. Size Swieve Designation  % by Weight passing  

        Sieve 

 

1. 40 to 90  100mm   100 

    90mm    90-100 

    63mm    25-60 

    40mm    0-15 

    20mm    0-05 

2. 25 to 50  63mm    100 

    50mm    95-100 

    40mm    35-70 

    25mm    0-15 

    12.5mm   0-5 
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GHAZIABAD DEVELOPMENT AUTHORITY, GHAZIABAD. 
 

 

Name of Work-   bfUnjkiqje ;kstuk ds xzke eduiqj esa fLFkr rkykc ls dwM+k] eyok] 

xkscj vkfn gVkdj lQkbZ djkus dk dk;ZA   

  

Bill of Quantity 
S.No. Particulars Unit Qty Rate  Amount 

1 Providing porcline machine on the hire 
bases including its operator and fule etc. 
Complete as per directed by E/I (SI-04, 
Chapter-23/2017) 

Hrs 24.00 1700.00 40800.00 

2 Providing JCB machine including its 
operator and fule etc. Complete as per 
directed by E/I (labour rate SI no- 31 + 10% 
C.P)/2017 

Hrs 80.00 1045.00 83600.00 

3 Providing Tractor with trolly including 
P.O.L and Driver. Complete as per directed 
by E/I (labour rate SI no- 19 + 10% 
C.P)/2017 

Day 50.00 1760.00 88000.00 

4 Supply of sweeper/beldar including T&P 
favda, tasla gaiti. Complete as per directed 
by E/I (labour rate SI no- 24A + 10% 
C.P)/2017 

Nos. 150.00 330.00 49500.00 

  Total       261900.00 

  Add 1% contigency       2619.00 

  Total       264519.00 

  Say       264520.00 

 

 

 

 

 

 

 

 

 

 

 

JE.     AE     EE 
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1. The quantities are liable to wide variation up to any extent for which no claim 

whatsoever shall be entertained.  

2. All extra items shall be executed on the same rates as % (percentage) 

tendered by the contractor section wise on the basis of schedule of rates at 

the time of inviting the tenders. 

3. All works shall be carried out as per U.P.P.W.D. detailed specification and 

amendments made therein from time to time. 

4. Sales Tax as admissible from time to time will be recovered from the gross 

amount of the bills.  

5. In the event of any dispute Ghaziabad Courts will have exclusive jurisdiction 

and no suit shall be lie in any other court outside Ghaziabad District.  

6. Bsdsnkj }kjk fufonk ds lkFk #0 100@& dk LVkEi isij rFkk 1@& dk jSosU;w LVSEi ij 

bsdsnkj ekud Hkk.kk esa gLrk{kj dj layXu fd;k tk;sxk] ftl ij Bsdsnkj }kjk ;g 

vUMjVSfdax nh tk;sxh fd fufonk dh njsa oS|rk dh vof/k esa okfil ugha yh tk;sxhA 

7. I/We ................................................... Hereby offer to execute the above work 

........................................................................ on .................................% (in 

figure) ..................................................... % ............................ (in words) 

........................................................................... above/below the rates printed 

on the above bill of quantity in respect of section............................................. 

of the work. 

 

 

 

 

 

 
Asst. Engineer 

G.D.A. 

Contractor Officer Opening 

Tender 

Officer Recommending 

Tender 

Vice chairman 

G.D.A. 

 

 


