

**Uttar Pradesh
Tenders****eProcurement System Government of Uttar Pradesh****Published Corrigendum Details**

Date : 20-Jan-2026 12:43 PM

Print

Organisation Chain :	Ghaziabad Development Authority
Tender ID :	2025_GDAUP_1100461_1
Tender Ref No :	652/4/PA-T/2025-26 Dt. 16.12.2025 (S.No.-3)
Tender Title :	Construction of Over Head Tank Tubewell Rising main and Pump house at 480 EWS G Plus 3 Houses pocket PMAY Urban Noornagar Scheme at Rajnagar Extension
Corrigendum Type :	Date

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
DueDateandOpeningDate Extended	Construction of Over Head Tank Tubewell Rising main and Pump house at 480 EWS G Plus 3 Houses pocket PMAY Urban Noornagar Scheme at Rajnagar Extension	20-Jan-2026 12:42 PM	TenderDate_Extend.pdf 	83.97

Critical Dates

Publish Date	19-Dec-2025 06:00 PM	Bid Opening Date	28-Jan-2026 11:00 AM
Document Download/Sale Start Date	22-Dec-2025 09:00 AM	Document Download/Sale End Date	27-Jan-2026 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	22-Dec-2025 09:00 AM	Bid Submission End Date	27-Jan-2026 05:00 PM

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
DueDateandOpening Date Extended	Construction of Over Head Tank Tubewell Rising main and Pump house at 480 EWS G Plus 3 Houses pocket PMAY Urban Noornagar Scheme at Rajnagar Extension	13-Jan-2026 11:25 AM	TenderDate_Extend.pdf 	83.97

Critical Dates

Publish Date	19-Dec-2025 06:00 PM	Bid Opening Date	21-Jan-2026 11:00 AM
Document Download/Sale Start Date	22-Dec-2025 09:00 AM	Document Download/Sale End Date	19-Jan-2026 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	22-Dec-2025 09:00 AM	Bid Submission End Date	19-Jan-2026 05:00 PM

Details Before Corrigendum**Critical Dates**

Publish Date	19-Dec-2025 06:00 PM	Bid Opening Date	14-Jan-2026 11:00 AM
Document Download/Sale Start Date	22-Dec-2025 09:00 AM	Document Download/Sale End Date	12-Jan-2026 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	22-Dec-2025 09:00 AM	Bid Submission End Date	12-Jan-2026 05:00 PM