

**Uttar Pradesh
Tenders****eProcurement System Government of Uttar Pradesh****Published Corrigendum Details**

Date : 11-Sep-2026 11:34 AM



Organisation Chain :	Ghaziabad Development Authority
Tender ID :	2026_GDAUP_1175325_1
Tender Ref No :	684/4/P.A.T/2026-27 Dated 06.08.2026
Tender Title :	Request for Proposal for Onboarding an Agency for Construction and O and M of Utsav Bhawan, Vaishali, Ghaziabad for 15 years on Long-Term Lease Model
Corrigendum Type :	Date

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
DueDateandOpeningDate Extended	Request for Proposal for Onboarding an Agency for Construction and O and M of Utsav Bhawan, Vaishali, Ghaziabad for 15 years on Long-Term Lease Model	11-Sep-2026 11:34 AM	TenderDate_Extend.pdf 	83.97

Critical Dates

Publish Date	07-Aug-2026 01:00 PM	Bid Opening Date	19-Sep-2026 11:00 AM
Document Download/Sale Start Date	07-Aug-2026 01:00 PM	Document Download/Sale End Date	17-Sep-2026 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	07-Aug-2026 01:00 PM	Bid Submission End Date	17-Sep-2026 05:00 PM
Pre Bid Meeting Date	14-Aug-2026 11:00 AM		

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
DueDate Opening Date Extended	Request for Proposal for Onboarding an Agency for Construction and O and M of Utsav Bhawan, Vaishali, Ghaziabad for 15 years on Long-Term Lease Model	03-Sep-2026 05:37 PM	TenderDate_Extend.pdf 	83.97

Critical Dates

Publish Date	07-Aug-2026 01:00 PM	Bid Opening Date	14-Sep-2026 11:00 AM
Document Download/Sale Start Date	07-Aug-2026 01:00 PM	Document Download/Sale End Date	10-Sep-2026 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	07-Aug-2026 01:00 PM	Bid Submission End Date	10-Sep-2026 05:00 PM
Pre Bid Meeting Date	14-Aug-2026 11:00 AM		

Details Before Corrigendum**Critical Dates**

Publish Date	07-Aug-2026 01:00 PM	Bid Opening Date	07-Sep-2026 11:00 AM
Document Download/Sale Start Date	07-Aug-2026 01:00 PM	Document Download/Sale End Date	03-Sep-2026 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	07-Aug-2026 01:00 PM	Bid Submission End Date	03-Sep-2026 05:00 PM
Pre Bid Meeting Date	14-Aug-2026 11:00 AM		