

**Uttar Pradesh
Tenders****eProcurement System Government of Uttar Pradesh****Published Corrigendum Details**

Date : 29-Apr-2025 12:08 PM

Print

Organisation Chain :	Ghaziabad Development Authority
Tender ID :	2025_GDAUP_1023095_1
Tender Ref No :	636/4/PA-T/2024-25 Dt. 25.03.2025 (S.no-5)
Tender Title :	The work of shifting the 33 kV line passing over the plots in Pocket-C of the Madhuban Bapudham Scheme.
Corrigendum Type :	Date

Corrigendum:3

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
OpeningDate and DueDateExtended	The work of shifting the 33 kV line passing over the plots in Pocket-C of the Madhuban Bapudham Scheme.	29-Apr-2025 12:03 PM	TenderDate_Extend.pdf 	83.97

Critical Dates

Publish Date	27-Mar-2025 06:55 PM	Bid Opening Date	07-May-2025 11:00 AM
Document Download/Sale Start Date	27-Mar-2025 06:55 PM	Document Download/Sale End Date	05-May-2025 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	27-Mar-2025 06:55 PM	Bid Submission End Date	05-May-2025 05:00 PM

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
DueDate andOpeningDateExtended	The work of shifting the 33 kV line passing over the plots in Pocket-C of the Madhuban Bapudham Scheme.	22-Apr-2025 11:54 AM	TenderDate_Extend.pdf 	83.97

Critical Dates

Publish Date	27-Mar-2025 06:55 PM	Bid Opening Date	30-Apr-2025 11:00 AM
Document Download/Sale Start Date	27-Mar-2025 06:55 PM	Document Download/Sale End Date	28-Apr-2025 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	27-Mar-2025 06:55 PM	Bid Submission End Date	28-Apr-2025 05:00 PM

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
DueDate andOpeningDate Extended	The work of shifting the 33 kV line passing over the plots in Pocket-C of the Madhuban Bapudham Scheme.	11-Apr-2025 11:51 AM	TenderDate_Extend.pdf 	83.97

Critical Dates

Publish Date	27-Mar-2025 06:55 PM	Bid Opening Date	23-Apr-2025 11:00 AM
Document Download/Sale Start Date	27-Mar-2025 06:55 PM	Document Download/Sale End Date	21-Apr-2025 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA

Bid Submission Start Date	27-Mar-2025 06:55 PM	Bid Submission End Date	21-Apr-2025 05:00 PM
<u>Details Before Corrigendum</u>			
<u>Critical Dates</u>			
Publish Date	27-Mar-2025 06:55 PM	Bid Opening Date	15-Apr-2025 11:00 AM
Document Download/Sale Start Date	27-Mar-2025 06:55 PM	Document Download/Sale End Date	09-Apr-2025 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	27-Mar-2025 06:55 PM	Bid Submission End Date	09-Apr-2025 05:00 PM