

गाजियाबाद विकास प्राधिकरण

विकास पथ, गाजियाबाद।

पत्रांक - 98.../4/ईई/जोन-1/2026

दिनांक -12/08/2026

Corrigendum

राजनगर एक्सटेंशन क्षेत्र में अन्तर्राष्ट्रीय क्रिकेट स्टेडियम के निर्माण हेतु आनलाईन माध्यम से पत्रांक सं०-43/4/ई०ई०जोन-1/2026 दिनांक 04.07.2026 के माध्यम से ई-टेंडर पर (RFP For Selection of Project Management Consultant for Comprehensive Design, EPC Bid process Mananagement, Construction Supervision and Project Management Consultancy Services for Development of an International Cricket Stadium at Morti, RajNagar Extension Ghaziabad.) आर०एफ०पी० अपलोड की गई थी, उक्त आर०एफ०पी० में उच्चाधिकारियों के निर्देश के क्रम में प्राप्ता सुझावों के आधार पर आवश्यक संशोधन सम्मिलित करते हुए Corrigendum/Addendum तैयार कर दिया गया है। Corrigendum/Addendum का अनुमोदन उपाध्यक्ष महोदय द्वारा दिनांक 12.08.2026 को स्वीकृति प्रदान की गयी है। इसके अतिरिक्त निविदा आमंत्रित करने की अन्तिम तिथि 12.08.2026 को बढ़ाते हुए दिनांक 19.08.2026 तक कर दी गयी है एवं बिड दिनांक 21.08.2026 को खोली जायेगी। आर०एफ०पी० में शेष नियम व शर्तें यथावत रहेगी।

Tender ID: 2026_GDAUP_1166539_1

E-Tender Notice No.-43/4/E-E-Zone-1/2026 date 04-07-2026

4
12/8/26
(आलोक रंजन)
मुख्य अभियन्ता

**Uttar Pradesh
Tenders****eProcurement System Government of Uttar Pradesh****Published Corrigendum Details**

Date : 12-Aug-2026 04:49 PM



Organisation Chain :	Ghaziabad Development Authority
Tender ID :	2026_GDAUP_1166539_1
Tender Ref No :	43/4/E.E./ZONE-1/2026 Dt. 04/07/2026(Sno.1)
Tender Title :	RFP For Selection of Project Management Consultant for Comprehensive Design, EPC Bid Process Management, Construction Supervision and Project Management Consultancy Services for Development of an International Cricket Stadium at Morti,RajNagar Extn G
Corrigendum Type :	Date

Corrigendum:3

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
DueDate Opening Date Extended	Comprehensive Design, EPC Bid Process Management, Construction Supervision and Project Management Consultancy Services for Development of an International ricketStadium at Morti,RajNagar Extn GZB	12-Aug-2026 04:48 PM	Date_2.pdf	75.75

Critical Dates

Publish Date	06-Jul-2026 09:00 AM	Bid Opening Date	21-Aug-2026 11:00 AM
Document Download/Sale Start Date	06-Jul-2026 09:00 AM	Document Download/Sale End Date	19-Aug-2026 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	06-Jul-2026 09:00 AM	Bid Submission End Date	19-Aug-2026 05:00 PM
Pre Bid Meeting Date	16-Jul-2026 12:00 PM		

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
DueDateandOpeningDateExtended	RFP For Selection of Project Management Consultant for Comprehensive Design, EPC Bid Process Management, Construction Supervision and Project Management Consultancy Services for Development of an InternationalCricketStadium at Morti,RajNagar Extn GZB	05-Aug-2026 01:32 PM	TenderDate_Extend.pdf	83.97

Critical Dates

Publish Date	06-Jul-2026 09:00 AM	Bid Opening Date	14-Aug-2026 11:00 AM
Document Download/Sale Start Date	06-Jul-2026 09:00 AM	Document Download/Sale End Date	12-Aug-2026 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	06-Jul-2026 09:00 AM	Bid Submission End Date	12-Aug-2026 05:00 PM
Pre Bid Meeting Date	16-Jul-2026 12:00 PM		

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
-------------------	-------------------------	----------------	---------------	-----------------

DueDateandOpeningDate Extended	RFP For Selection of Project Management Consultant for Comprehensive Design, EPC Bid Process Management, Construction Supervision and Project Management Consultancy Services for Development of an International Cricket Stadium at Morti,RajNagar Extn G	25-Jul-2026 04:28 PM	Date_1.pdf 	83.37
-----------------------------------	--	----------------------	--	-------

Critical Dates

Publish Date	06-Jul-2026 09:00 AM	Bid Opening Date	06-Aug-2026 11:00 AM
Document Download/Sale Start Date	06-Jul-2026 09:00 AM	Document Download/Sale End Date	04-Aug-2026 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	06-Jul-2026 09:00 AM	Bid Submission End Date	04-Aug-2026 05:00 PM
Pre Bid Meeting Date	16-Jul-2026 12:00 PM		

Details Before Corrigendum**Critical Dates**

Publish Date	06-Jul-2026 09:00 AM	Bid Opening Date	29-Jul-2026 11:00 AM
Document Download/Sale Start Date	06-Jul-2026 09:00 AM	Document Download/Sale End Date	27-Jul-2026 05:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	06-Jul-2026 09:00 AM	Bid Submission End Date	27-Jul-2026 05:00 PM
Pre Bid Meeting Date	16-Jul-2026 12:00 PM		